
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 5/02/2011

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0231-19-002, ETC.
Project DMO 2011(997), ETC.
Highway US 190
County CORYELL, ETC.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: DMO 2011(997)          CONTROL: 0231-19-002                   
               COUNTY:  CORYELL                                                       
               LETTING: 05/04/2011                                                    
               REFERENCE NO: 0426                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 1,2,4,5,12,15,16,18,26)                            ) 
        X  GENERAL NOTES (SH. NO.: A-SS)                                              
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1,2,3,5)                                           ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED: 5783                                                          
                                                                                      
        X  OTHER: Plans 2,3,5,5A-V,6,6A-M,63,63A,422,423,592A-M,759,760,862,863,      
                  907,1019K-AA,1021,1022,1216-1320,1321                               
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        Bid Inserts                                                                   
        **************************************************************************    
          REPLACE ALL BID INSERTS.  Several bid items added and list has shifted.     
        **************************************************************************    
              Page 1    Add 110-2003, 132-2006, and 160-2004.                         
                        Revise 164-2035 and 164-2043.                                 
              Page 2    Add Item 180-2001.                                            
                        Revise 169-2001.                                              
              Page 4    Revise 402-2001.                                              
              Page 5    Add Item 416-2020.                                            
              Page 12   Add 506-2048.                                                 
                        Revise 506-2003, 506-2009, and 506-2034.                      
              Page 15   Add 550-2003, 550-2006 550-2020, 550-2047, and 556-2009.      
              Page 16   Add Item 620-2009.                                            
                        Revise Items 618-2052 and 624-2008.                           
              Page 18   Add Item 650-2118.                                            
              Page 26   Add 5779-2015, 5779-2016.                                     
                        Revise 5779-2008.                                             
                        Delete Item 5783-2001.                                        
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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       General Notes                                                                 
             ***********************************************************             
             ****** Several changes to General Notes. REPLACE ALL.******             
             ***********************************************************             
             Pages MM to SS are new pages due to expanded General Notes.             
             Page A    Project funding statement changed.                            
             Page B has table revisions for Wildflower Seeding.                      
             Page C    New section. "General Waste and Excavation Operations         
                       Plan."                                                        
                                                                                     
             General Notes Sections where changes have been made are:                
             Item 7    Revised.                                                      
             Item 8    Revised to provide subtantial completion date before the      
                       disincentives are applied. Misc corrections made.             
             Item 100  Misc corrections made. Station limits for landfill            
                       remediation.                                                  
             Items 110 and 132 Additional subgrade information.                      
             Item 132  Embankment criteria information.                              
             Item 134  Section deleted.                                              
             Item 160  Misc corrections. Contractor responsible for soil test on     
                       off-ROW topsoil.                                              
             Item 164  Added information for grading, stabilization, temp seeding    
                       for unused topsoil stockpiles, and watering perm seeding.     
             Item 180  New information for wildflower seeding.                       
             Items 192 and 193 Include landscape planting and establishment in       
                       Contractor’s Work Schedule.                                   
             Item 247  RAP paragraph removed.                                        
             Item 251  Stockpile salvaged material.                                  
             Item 276  Misc revisions.                                               
             Item 305  Stockpiling RAP and restricted RAP for this project.          
             Item 316  Date range for asphalts provided.                             
             Item 360  Paving Plan and Ride Quality information added.               
             Item 420  Junction boxes, formwork, mock-up requirements.               
             Items 420,423,450, and 514 New information section.                     
             Item 423  Sample and Texas emblem information added.                    
             Item 427  Repaired and patched members, vegetation establishment,       
                       plastic sheeting.                                             
             Item 502  Type III barricade placement and flagger station lighting.    
             Item 504  Broadband revised speed required. Furnish water fountain.     
             Item 506  Temporary diversion berms and leachate control.               
             Item 508  Removal of detours information.                               
             Item 550  New section for chain link fence.                             
             Item 556  New section. Pipe underdrain information.                     
             Item 585  Ramps added.                                                  
             Item 610  Added junction boxes, illumination pole fabrication.          
             Item 620  Loop detectors, conductors allowed, misc corrections.         
             Item 644  Section has been revised and replaced.                        
             Item 650  New section.                                                  
             Item 672  Existing marker removal deleted. Traffic buttons for          
                       intersection radii.                                           
             Item 740  Payment for anti-graffiti coating defined.                    
             Item 3224 RAP sources, MTV use, and TxG lab-molded density.             
             Items 5777 and 5779 New section regarding the local utility             
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                       relocations.                                                  
       DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
       (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                     
             Item 6834 Furnish 4 portable changeable message signs.                  
                                                                                     
       Spec List                                                                     
             Page 1    Add Item 180.                                                 
             Page 2    Add Item 550.                                                 
             Page 3    Add Item 650.                                                 
             Page 5    Remove Item 5783.                                             
                                                                                     
       Plans                                                                         
             Sheets 2,3,422,423,759,760,1021,1022 Index sheets. Revisions at         
                       Vol.I.I.General, Vol.II.VI.Utilities, Vol.III. Water and      
                       Sewer, and Vol.IV.X.Miscellaneous Items.                      
             Sheets 5,5A-V General Notes. Changes listed above.                      
                       Sheets 5S to 5V are new with expanded Notes.                  
             Sheets 6,6A-M Estimate and Quantity sheets. List shifted by changes     
                       described above.                                              
             Sheet 6M  Contractor Force Accounts added for Police; and Waste         
                       Excavation, Relocation, and Landfill Remediation.             
             Sheet 63  Basis of Work notes added.                                    
             Sheet 63A New sheet. Landfill Summary.                                  
             Sheets 592A-M New sheets. PAETEC "Fiber Optic Cable Route."             
             Sheets 862,863 Item 650 added to sheet quantity information.            
             Sheet 907 EPIC sheet revised as noted.                                  
             Sheets 1019K-AA New sheets. City of Copperas Cove Utility Relocation    
             Sheets 1216-1320 New sheets. "General Waste Excavation Operations       
                       Plan."                                                        
             Sheet 1321 New sheet. Fence.                                            
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 298.000 1

104 2010 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

CY 26.000 2

104 2031 REMOVING CONC (HEADWALL)

DOLLARS
and CENTS

CY 46.000 3

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 1,154,725.00 4

110 2002 EXCAVATION (CHANNEL)
DOLLARS

and CENTS

CY 1,539.000 5

110 2003 EXCAVATION (SPECIAL)
DOLLARS

and CENTS

CY 110,000.000 6

132 2004 EMBANKMENT (FINAL)(DENS CONT)(TY B)
DOLLARS

and CENTS

CY 1,106,639.00 7

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)

DOLLARS
and CENTS

CY 23,973.000 8

160 2003 FURNISHING AND PLACING TOPSOIL (4")

DOLLARS
and CENTS

SY 647,181.000 9

160 2004 FURNISHING AND PLACING TOPSOIL (6")

DOLLARS
and CENTS

SY 50,300.000 10

162 2002 BLOCK SODDING
DOLLARS

and CENTS

SY 991.000 11
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164 2035 004 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 678,531.000 12

164 2041 004 DRILL SEEDING (TEMP) (WARM)

DOLLARS
and CENTS

SY 323,598.000 13

164 2043 004 DRILL SEEDING (TEMP) (COOL)

DOLLARS
and CENTS

SY 340,298.000 14

168 2001 VEGETATIVE WATERING

DOLLARS
and CENTS

MG 21,061.000 15

169 2001 002 SOIL RETENTION BLANKETS (CL 1) (TY A)
DOLLARS

and CENTS

SY 84,438.000 16

169 2003 002 SOIL RETENTION BLANKETS (CL 1) (TY C)
DOLLARS

and CENTS

SY 422.000 17

169 2007 002 SOIL RETENTION BLANKETS (CL 2) (TY G)
DOLLARS

and CENTS

SY 10,188.000 18

180 2001 WILDFLOWER SEEDING

DOLLARS
and CENTS

AC 70.000 19

192 2023 PLANT MATERIAL (15 GAL) (TREE)

DOLLARS
and CENTS

EA 153.000 20

193 2001 PLANT MAINTENANCE

DOLLARS
and CENTS

MO 9.000 21

193 2006 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 103.000 22

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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216 2001 PROOF ROLLING
DOLLARS

and CENTS

HR 30.000 23

247 2056 040 FL BS (CMP IN PLC)(TY D GR 4)(FNAL POS)

DOLLARS
and CENTS

CY 59,244.000 24

251 2049 REWRK BS MTL(TY C)(6")(ORD 

COMP)(STKPL)
DOLLARS

and CENTS

CY 285.000 25

251 2153 REWORK BS MTL (TY C) (7") (STKPL)(OC)
DOLLARS

and CENTS

CY 3,941.000 26

251 2192 REWRK BS MTRL(TY C)(12")(OC)(STKPL)

DOLLARS
and CENTS

CY 535.000 27

276 2108 CM TRT(PT MX)(CL N)(TY D)(GR 4)(FN POS)

DOLLARS
and CENTS

CY 2,435.000 28

305 2002 SALV, HAUL & STKPL RCL APH PV (0 TO 2")

DOLLARS
and CENTS

SY 23,926.000 29

305 2004 SALV, HAUL & STKPL RCL APH PV (4 TO 6")
DOLLARS

and CENTS

SY 1,604.000 30

310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 45,163.000 31

316 2022 016 ASPH (HFRS-2 OR CRS-2)
DOLLARS

and CENTS

GAL 87,548.000 32

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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316 2363 016 AGGR (TY-PD GR-4 OR TY-PL GR-4)(SAC-B)
DOLLARS

and CENTS

CY 82.000 33

316 2415 016 AGGR (TY-D GR-4 OR TY-L GR-4)(SAC-C)

DOLLARS
and CENTS

CY 1,669.000 34

316 2616 016 ASPH(AC-15P,AC-20XP,AC10-2TR,AC-12-5TR)

DOLLARS
and CENTS

GAL 3,585.000 35

360 2002 003 CONC PVMT (CONT REINF-CRCP)(9")

DOLLARS
and CENTS

SY 16,868.000 36

400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 2,637.500 37

402 2001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 6,194.000 38

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 1,232.000 39

416 2001 001 DRILL SHAFT (18 IN)

DOLLARS
and CENTS

LF 578.000 40

416 2003 001 DRILL SHAFT (30 IN)

DOLLARS
and CENTS

LF 270.000 41

416 2004 001 DRILL SHAFT (36 IN)

DOLLARS
and CENTS

LF 3,333.000 42

416 2005 001 DRILL SHAFT (42 IN)
DOLLARS

and CENTS

LF 244.000 43

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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416 2006 001 DRILL SHAFT (48 IN)
DOLLARS

and CENTS

LF 172.000 44

416 2007 001 DRILL SHAFT (54 IN)

DOLLARS
and CENTS

LF 621.000 45

416 2008 001 DRILL SHAFT (60 IN)

DOLLARS
and CENTS

LF 784.000 46

416 2018 001 DRILL SHAFT (SIGN MTS)(24 IN)

DOLLARS
and CENTS

LF 94.000 47

416 2020 001 DRILL SHAFT (SIGN MTS)(36 IN)
DOLLARS

and CENTS

LF 192.000 48

416 2029 001 DRILL SHAFT (RDWY ILL POLE) (30 IN)
DOLLARS

and CENTS

LF 351.000 49

420 2003 002 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 537.400 50

420 2019 002 CL C CONC (CAP)

DOLLARS
and CENTS

CY 726.600 51

420 2025 002 CL F CONC (FOOTING)(MASS PLACEMENT)

DOLLARS
and CENTS

CY 177.800 52

420 2033 002 CL S CONC (APPR SLAB)

DOLLARS
and CENTS

CY 599.000 53

420 2051 002 CL C CONC (COLUMN)
DOLLARS

and CENTS

CY 941.000 54

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 2055 002 CL C CONC (COLUMN)(MASS PLACEMENT)
DOLLARS

and CENTS

CY 904.500 55

420 2059 002 CL C CONC (CAP)(MASS PLACEMENT)

DOLLARS
and CENTS

CY 108.000 56

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 203,783.000 57

423 2001 RETAINING WALL (MSE)

DOLLARS
and CENTS

SF 16,986.000 58

423 2010 RETAINING WALL (ROCK NAILED)(FACIA)
DOLLARS

and CENTS

SF 25,043.000 59

425 2019 001 PRESTR CONC U-BEAM (U54)
DOLLARS

and CENTS

LF 7,950.040 60

425 2068 001 PRESTR CONC GIRDER (TX54)
DOLLARS

and CENTS

LF 8,320.560 61

428 2002 001 CONC SURF TREAT (CLASS II)

DOLLARS
and CENTS

SY 22,435.000 62

430 2108 CL C CONC FOR EXT STRU (CULV)(2-8’X6’)

DOLLARS
and CENTS

LF 45.000 63

432 2001 RIPRAP (CONC)(4 IN)

DOLLARS
and CENTS

CY 2,102.700 64

432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 5.000 65

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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432 2015 RIPRAP (STONE COMMON)(DRY)(6 IN)
DOLLARS

and CENTS

CY 47.000 66

432 2021 RIPRAP (STONE PROTECTION)(18 IN)

DOLLARS
and CENTS

CY 5,103.000 67

432 2023 RIPRAP (STONE PROTECTION)(24 IN)

DOLLARS
and CENTS

CY 302.000 68

432 2024 RIPRAP (STONE PROTECTION)(30 IN)

DOLLARS
and CENTS

CY 112.000 69

432 2030 RIPRAP (CONC)(CL C)
DOLLARS

and CENTS

CY 75.230 70

432 2040 RIPRAP (MOW STRIP)(5 IN)
DOLLARS

and CENTS

CY 344.000 71

432 2048 RIPRAP (CONC)(FLUME)
DOLLARS

and CENTS

CY 246.000 72

434 2080 003 SLIDING ELASTOMERIC BEAR (ES 8)

DOLLARS
and CENTS

EA 10.000 73

434 2123 003 ELASTOMERIC BEAR(E10)

DOLLARS
and CENTS

EA 5.000 74

434 2124 003 ELASTOMERIC BEAR(F10)

DOLLARS
and CENTS

EA 5.000 75

442 2002 016 STR STL (PLATE GIRDER)
DOLLARS

and CENTS

LB 2,635,000.00 76

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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442 2047 016 STRUCTURAL STEEL(MISCELLANEOUS 
BRIDGE)

DOLLARS
and CENTS

LB 2,986.000 77

442 2048 016 STRUCTURAL STEEL(MISC NON-BRIDGE)
DOLLARS

and CENTS

LB 1,672.000 78

450 2071 001 RAIL (TY C402)
DOLLARS

and CENTS

LF 980.000 79

450 2126 001 RAIL (TY T402)
DOLLARS

and CENTS

LF 980.000 80

450 2135 001 RAIL (TY T1F)

DOLLARS
and CENTS

LF 8,716.500 81

454 2001 SEALED EXPANSION JOINT (4 IN)(SEJ-A)

DOLLARS
and CENTS

LF 905.000 82

454 2009 SEALED EXPANSION JOINT (5 IN)(SEJ-A)

DOLLARS
and CENTS

LF 78.000 83

462 2001 CONC BOX CULV (3 FT X 2 FT)
DOLLARS

and CENTS

LF 232.000 84

462 2003 CONC BOX CULV (4 FT X 2 FT)
DOLLARS

and CENTS

LF 381.000 85

462 2007 CONC BOX CULV (5 FT X 3 FT)
DOLLARS

and CENTS

LF 962.000 86

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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462 2008 CONC BOX CULV (5 FT X 4 FT)
DOLLARS

and CENTS

LF 1,390.000 87

462 2010 CONC BOX CULV (6 FT X 3 FT)

DOLLARS
and CENTS

LF 424.000 88

462 2011 CONC BOX CULV (6 FT X 4 FT)

DOLLARS
and CENTS

LF 756.000 89

462 2014 CONC BOX CULV (7 FT X 3 FT)

DOLLARS
and CENTS

LF 100.000 90

462 2034 CONC BOX CULV (10 FT X 10 FT)
DOLLARS

and CENTS

LF 720.000 91

464 2005 003 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 3,078.000 92

464 2007 003 RC PIPE (CL III)(30 IN)
DOLLARS

and CENTS

LF 946.000 93

464 2009 003 RC PIPE (CL III)(36 IN)

DOLLARS
and CENTS

LF 423.000 94

465 2003 001 INLET (COMPL)(TY H)

DOLLARS
and CENTS

EA 5.000 95

465 2005 001 MANH (COMPL)(TY M)

DOLLARS
and CENTS

EA 3.000 96

465 2027 001 INLET (COMPL)(CURB)(TY II)(10’)
DOLLARS

and CENTS

EA 21.000 97

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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APPROX
QUANTITIES

DEPT
USE

ONLY
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NO
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CODE

S.P.
NO.
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465 2028 001 INLET (COMPL)(CURB)(TY II)(15’)
DOLLARS

and CENTS

EA 10.000 98

465 2385 001 INLET (COMPL)(CURB)(SPL)

DOLLARS
and CENTS

EA 22.000 99

465 2497 001 INLET (COMPL)(DROP)(TY XXVI)

DOLLARS
and CENTS

EA 5.000 100

466 2057 WINGWALL (PW)(HW=13 FT)

DOLLARS
and CENTS

EA 2.000 101

467 2039 SET (TY I)(S= 5 FT)(HW= 4 FT)(3:1)(C)
DOLLARS

and CENTS

EA 3.000 102

467 2069 SET (TY I)(S= 8 FT)(HW= 8 FT)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 103

467 2114 SET (TY I)(S= 5 FT)(HW= 4 FT)(4:1)(C)
DOLLARS

and CENTS

EA 2.000 104

467 2115 SET (TY I)(S= 5 FT)(HW= 5 FT)(4:1)(C)

DOLLARS
and CENTS

EA 8.000 105

467 2121 SET (TY I)(S= 6 FT)(HW= 5 FT)(4:1)(C)

DOLLARS
and CENTS

EA 10.000 106

467 2126 SET (TY I)(S= 7 FT)(HW= 4 FT)(4:1)(C)

DOLLARS
and CENTS

EA 4.000 107

467 2172 SET (TY I)(S= 3 FT)(HW= 3 FT)(6:1)(P)
DOLLARS

and CENTS

EA 2.000 108

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT
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467 2177 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P)
DOLLARS

and CENTS

EA 6.000 109

467 2224 SET (TY II)(24 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 2.000 110

467 2227 SET (TY II)(36 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 2.000 111

467 2236 SET (TY II)(24 IN)(RCP)(6:1)(C)

DOLLARS
and CENTS

EA 3.000 112

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)
DOLLARS

and CENTS

EA 5.000 113

467 2356 SET (TY II)(24 IN)(RCP)(3:1)(P)
DOLLARS

and CENTS

EA 1.000 114

467 2429 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(P)
DOLLARS

and CENTS

EA 2.000 115

467 2518 SET (TY I)(S=4)(H=3)(4:1)(P)

DOLLARS
and CENTS

EA 2.000 116

471 2003 GRATE & FRAME

DOLLARS
and CENTS

EA 11.000 117

476 2002 JACK BOR OR TUN PIPE(24 IN)(RC)(CL III)

DOLLARS
and CENTS

LF 105.000 118

479 2006 ADJUST INLET (CAP)
DOLLARS

and CENTS

EA 1.000 119
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481 2012 PVC PIPE (SCH 40)(6 IN)
DOLLARS

and CENTS

LF 657.000 120

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 121

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 28.000 122

506 2001 011 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 420.000 123

506 2002 011 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 840.000 124

506 2003 011 ROCK FILTER DAMS (INSTALL) (TY 3)

DOLLARS
and CENTS

LF 735.000 125

506 2009 011 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 1,995.000 126

506 2016 011 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 2,496.000 127

506 2019 011 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 2,496.000 128

506 2024 011 BACKHOE WORK (EROSION & SEDM CONT)
DOLLARS

and CENTS

HR 50.000 129

PROPOSAL SHEET
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506 2034 011 TEMPORARY SEDIMENT CONTROL FENCE
DOLLARS

and CENTS

LF 55,544.000 130

506 2048 011 (EROS & SEDM CONT) DIKE WITH SWALE

DOLLARS
and CENTS

LF 3,200.000 131

508 2002 CONSTRUCTING DETOURS

DOLLARS
and CENTS

SY 21,329.000 132

512 2014 002 PORT CTB (DES SOURCE)(SNGL SLP)(TY 2)

DOLLARS
and CENTS

LF 6,090.000 133

512 2017 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 3,860.000 134

512 2018 002 PORT CTB (DES SOURCE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 280.000 135

512 2023 002 PORT CTB (MOVE)(SNGL SLP) (TY 2)
DOLLARS

and CENTS

LF 2,760.000 136

512 2026 002 PORT CTB (MOVE)(LOW PROF)(TY 1)

DOLLARS
and CENTS

LF 3,220.000 137

512 2027 002 PORT CTB (MOVE)(LOW PROF)(TY 2)

DOLLARS
and CENTS

LF 240.000 138

512 2041 002 PORT CTB (REMOVE)(SNGL SLP) (TY 2)

DOLLARS
and CENTS

LF 6,090.000 139

512 2044 002 PORT CTB (REMOVE)(LOW PROF)(TY 1)
DOLLARS

and CENTS

LF 3,860.000 140
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512 2045 002 PORT CTB (REMOVE)(LOW PROF)(TY 2)
DOLLARS

and CENTS

LF 280.000 141

528 2001 COLORED TEXTURED CONC (4")

DOLLARS
and CENTS

SY 714.000 142

528 2004 LANDSCAPE PAVERS

DOLLARS
and CENTS

SY 528.000 143

529 2003 CONC CURB & GUTTER (TY I)

DOLLARS
and CENTS

LF 3,863.000 144

529 2004 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 14,048.000 145

529 2006 CONC CURB (MONO) (TY II)
DOLLARS

and CENTS

LF 4,035.000 146

530 2023 DRIVEWAYS AND TURNOUTS (ACP)
DOLLARS

and CENTS

SY 3,611.000 147

531 2005 CURB RAMPS (TY 1)

DOLLARS
and CENTS

EA 7.000 148

531 2006 CURB RAMPS (TY 2)

DOLLARS
and CENTS

EA 1.000 149

531 2011 CURB RAMPS (TY 8)

DOLLARS
and CENTS

EA 1.000 150

531 2015 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 736.000 151
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531 2020 CURB RAMPS (TY 2)(MOD)
DOLLARS

and CENTS

EA 12.000 152

531 2044 CURB RAMPS (TY 10)

DOLLARS
and CENTS

EA 25.000 153

540 2002 023 MTL W-BEAM GD FEN (STEEL POST)

DOLLARS
and CENTS

LF 2,750.000 154

540 2005 023 TERMINAL ANCHOR SECTION

DOLLARS
and CENTS

EA 8.000 155

540 2011 023 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 22.000 156

540 2012 023 MTL BEAM GD FEN TRANS (TL2)
DOLLARS

and CENTS

EA 4.000 157

542 2001 REMOVING METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 925.000 158

544 2001 001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 20.000 159

544 2003 001 GUARDRAIL END TREATMENT (REMOVE)

DOLLARS
and CENTS

EA 8.000 160

545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE)

DOLLARS
and CENTS

EA 5.000 161
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545 2050 CRASH CUSH ATTEN(MOV&RESET)(WORK 
ZONE)

DOLLARS
and CENTS

EA 2.000 162

545 2051 CRASH CUSH ATTEN (REMOVE)(WORK 
ZONE)

DOLLARS
and CENTS

EA 5.000 163

550 2003 CHAIN LINK FENCE (REMOVE)

DOLLARS
and CENTS

LF 5,900.000 164

550 2006 GATE (REMOVE)

DOLLARS
and CENTS

EA 1.000 165

550 2020 CHAIN LINK FENCE (INSTALL) (8’)
DOLLARS

and CENTS

LF 5,900.000 166

550 2047 GATE (INSTALL)(DOUBLE)(8’X24’)
DOLLARS

and CENTS

EA 1.000 167

552 2003 WIRE FENCE (TY C)
DOLLARS

and CENTS

LF 9,044.000 168

552 2005 GATE (TY 1)

DOLLARS
and CENTS

EA 2.000 169

556 2008 PIPE UNDERDRAINS (TY 8) (6")

DOLLARS
and CENTS

LF 2,000.000 170

556 2009 PIPE UNDERDRAINS (TY 9) (6")

DOLLARS
and CENTS

LF 3,354.000 171
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560 2004 001 MAILBOX INSTALL-S (WC-POST) TY 3 FND
DOLLARS

and CENTS

EA 3.000 172

610 2025 010 INS RD IL AM (TY SA) 40T-8   (.25 KW)S

DOLLARS
and CENTS

EA 42.000 173

610 2059 010 INS RD IL AM (U/P) (TY IF) (.15KW)

DOLLARS
and CENTS

EA 4.000 174

610 2060 010 INS RD IL AM (U/P) (TY 1) (.15KW)S

DOLLARS
and CENTS

EA 6.000 175

618 2018 CONDT (PVC) (SCHD 40) ( 2")
DOLLARS

and CENTS

LF 12,375.000 176

618 2052 CONDT (RM) (2")
DOLLARS

and CENTS

LF 445.000 177

620 2009 001 ELEC CONDR (NO. 6) BARE
DOLLARS

and CENTS

LF 20.000 178

620 2011 001 ELEC CONDR (NO. 8) BARE

DOLLARS
and CENTS

LF 12,937.000 179

620 2012 001 ELEC CONDR (NO. 8) INSULATED

DOLLARS
and CENTS

LF 25,874.000 180

620 2013 001 ELEC CONDR (NO.10) BARE

DOLLARS
and CENTS

LF 513.000 181

620 2014 001 ELEC CONDR (NO.10) INSULATED
DOLLARS

and CENTS

LF 1,026.000 182
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624 2008 014 GROUND BOX TY A (122311) W/APRON
DOLLARS

and CENTS

EA 55.000 183

628 2018 001 ELC SRV TY A 240/480 060 (NS)SS(E)SP(U)

DOLLARS
and CENTS

EA 8.000 184

636 2001 014 ALUMINUM SIGNS (TY A)

DOLLARS
and CENTS

SF 224.000 185

636 2002 014 ALUMINUM SIGNS (TY G)

DOLLARS
and CENTS

SF 880.750 186

636 2003 014 ALUMINUM SIGNS (TY O)
DOLLARS

and CENTS

SF 1,755.050 187

644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P)
DOLLARS

and CENTS

EA 4.000 188

644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T)
DOLLARS

and CENTS

EA 28.000 189

644 2006 INS SM RD SN SUP&AM TY 10BWG(1) SA(U)

DOLLARS
and CENTS

EA 2.000 190

644 2025 INS SM RD SN SUP&AM TY S80(1) SA(T)

DOLLARS
and CENTS

EA 7.000 191

644 2027 INS SM RD SN SUP&AM TY S80(1) SA(U)

DOLLARS
and CENTS

EA 9.000 192

644 2028 INS SM RD SN SUP&AM TY S80(1)SA(U-1EXT)
DOLLARS

and CENTS

EA 2.000 193
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644 2053 INS SM RD SN SUP&AM TY TWT(1) WA(P)
DOLLARS

and CENTS

EA 91.000 194

644 2054 INS SM RD SN SUP&AM TY TWT(1) WA(T)

DOLLARS
and CENTS

EA 12.000 195

647 2001 INSTALL LRSS (STRUCT STEEL)

DOLLARS
and CENTS

LB 3,501.600 196

650 2118 INS OH SN SUP(115 FT BRDG)

DOLLARS
and CENTS

EA 2.000 197

658 2258 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 29.000 198

658 2259 INSTL DEL ASSM (D-SW)SZ  (TYC)CTB(BI)
DOLLARS

and CENTS

EA 66.000 199

658 2277 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB
DOLLARS

and CENTS

EA 5.000 200

658 2278 INSTL DEL ASSM (D-SY)SZ  (TYC)CTB(BI)

DOLLARS
and CENTS

EA 10.000 201

658 2292 INSTL DEL ASSM (D-DW)SZ 1(FLX)GND

DOLLARS
and CENTS

EA 48.000 202

658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND

DOLLARS
and CENTS

EA 15.000 203

658 2329 INSTL DEL ASSM (D-SW)SZ 1(FLX)GND
DOLLARS

and CENTS

EA 99.000 204
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662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK)
DOLLARS

and CENTS

LF 720.000 205

662 2002 WK ZN PAV MRK NON-REMOV (W)  4" (DOT)

DOLLARS
and CENTS

LF 66.000 206

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 42,298.000 207

662 2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD)

DOLLARS
and CENTS

LF 977.000 208

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)
DOLLARS

and CENTS

LF 124.000 209

662 2017 WK ZN PAV MRK NON-REMOV (W) (ARROW)
DOLLARS

and CENTS

EA 11.000 210

662 2027 WK ZN PAV MRK NON-REMOV (W) (WORD)
DOLLARS

and CENTS

EA 11.000 211

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 54,186.000 212

662 2037 WK ZN PAV MRK NON-REMOV (Y) 12" (SLD)

DOLLARS
and CENTS

LF 412.000 213

662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 2,402.000 214

662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 2,500.000 215
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666 2047 REFL PAV MRK TY I (W) 24"(SLD)(090MIL)
DOLLARS

and CENTS

LF 3,750.000 216

666 2131 REFL PAV MRK TY I (Y) 24"(SLD)(090MIL)

DOLLARS
and CENTS

LF 4,151.000 217

666 2195 PAVEMENT SEALER 24"

DOLLARS
and CENTS

LF 7,901.000 218

666 2219 PAVEMENT SEALER (ARROW)

DOLLARS
and CENTS

EA 47.000 219

666 2220 PAVEMENT SEALER (WORD)
DOLLARS

and CENTS

EA 27.000 220

666 2257 PAVEMENT SEALER (YLD TRI)
DOLLARS

and CENTS

EA 36.000 221

668 2106 PREFAB PAV MRK TY C (W) (ARROW)
DOLLARS

and CENTS

EA 50.000 222

668 2116 PREFAB PAV MRK TY C (W) (WORD)

DOLLARS
and CENTS

EA 26.000 223

668 2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI)

DOLLARS
and CENTS

EA 24.000 224

672 2014 034 REFL PAV MRKR TY I-R

DOLLARS
and CENTS

EA 60.000 225

672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 1,114.000 226
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672 2017 034 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 1,017.000 227

672 2024 034 TRAFFIC BUTTON TY W

DOLLARS
and CENTS

EA 96.000 228

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 62,180.000 229

677 2003 ELIM EXT PAV MRK & MRKS ( 8")

DOLLARS
and CENTS

LF 1,560.000 230

677 2007 ELIM EXT PAV MRK & MRKS (24")
DOLLARS

and CENTS

LF 124.000 231

677 2008 ELIM EXT PAV MRK & MRKS (ARROW)
DOLLARS

and CENTS

EA 11.000 232

677 2018 ELIM EXT PAV MRK & MRKS (WORD)
DOLLARS

and CENTS

EA 11.000 233

678 2021 PAV SURF PREP FOR MRK (BLAST CLN)(4")

DOLLARS
and CENTS

LF 31,266.000 234

678 2023 PAV SURF PREP FOR MRK (BLAST CLN)(12")

DOLLARS
and CENTS

LF 2,554.000 235

678 2024 PAV SURF PREP FOR MRK (BLAST CLN)(24")

DOLLARS
and CENTS

LF 7,861.000 236

678 2027 PAV SURF PREP FOR MRK (BLAST CLN)(8")
DOLLARS

and CENTS

LF 9,431.000 237
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678 2028 PAV SURF PREP FOR MRK (BLST 
CLN)(ARRWS)

DOLLARS
and CENTS

EA 50.000 238

678 2029 PAV SURF PREP FOR MRK (BLST 
CLN)(WORDS)

DOLLARS
and CENTS

EA 30.000 239

678 2034 PV SRF PREP FOR MRK(BLT CLN)36" YLD TRI

DOLLARS
and CENTS

EA 24.000 240

682 2025 001 VEH SIG SEC (12 IN) LED (YEL)

DOLLARS
and CENTS

EA 4.000 241

682 2028 001 BACK PLATE (12 IN) (1 SEC)
DOLLARS

and CENTS

EA 4.000 242

685 2004 014 INSTL RDSD FLSH BEACON ASSM(SOLAR 
PWRD)

DOLLARS
and CENTS

EA 2.000 243

730 2003 003 SPOT MOWING

DOLLARS
and CENTS

AC 12.000 244

738 2001 CLEANING/SWEEPING (CENTER MEDIAN)
DOLLARS

and CENTS

CYC 24.000 245

740 2005 001 ANTI-GRAFFITI COATING (PERMANENT)
DOLLARS

and CENTS

SF 141,598.000 246

751 2025 LITTER PICKUP
DOLLARS

and CENTS

CYC 12.000 247
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3224 2008 D-GR HMA(QCQA) TY-B PG64-22
DOLLARS

and CENTS

TON 42,561.000 248

3224 2027 D-GR HMA(QCQA) TY-C SAC-B PG70-22

DOLLARS
and CENTS

TON 22,672.000 249

4118 2001 ROCK NAIL ANCHORS

DOLLARS
and CENTS

LF 45,675.000 250

5049 2002 BIODGRD EROSION CONTROL LOGS (18" 

DIA)
DOLLARS

and CENTS

LF 532.000 251

5369 2001 CENTERLINE TEXTURING

DOLLARS
and CENTS

STA 205.500 252

5777 2001 F&I 12"CLASS 200 WATERLINE

DOLLARS
and CENTS

LF 1,868.000 253

5777 2002 F&I 8" WATERLINE

DOLLARS
and CENTS

LF 3,364.000 254

5777 2003 F&I 8" WATER VALVE
DOLLARS

and CENTS

EA 4.000 255

5777 2004 F&I 8"X12" REDUCER
DOLLARS

and CENTS

EA 1.000 256

5777 2005 F&I 8" TEE
DOLLARS

and CENTS

EA 1.000 257
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5777 2006 F&I 6" WATER VALVE
DOLLARS

and CENTS

EA 1.000 258

5777 2007 F&I 6"X8" TEE

DOLLARS
and CENTS

EA 1.000 259

5777 2008 F&I 8"(11.25 DEG)BEND

DOLLARS
and CENTS

EA 1.000 260

5777 2009 F&I 12"(11.25 DEG)BEND

DOLLARS
and CENTS

EA 1.000 261

5777 2010 F&I 8"(22.5 DEG)BEND
DOLLARS

and CENTS

EA 1.000 262

5777 2011 F&I 12"(22.5 DEG)BEND
DOLLARS

and CENTS

EA 1.000 263

5777 2012 F&I 45 DEG BEND
DOLLARS

and CENTS

EA 2.000 264

5777 2013 F&I 8"(90 DEG)BEND

DOLLARS
and CENTS

EA 2.000 265

5777 2014 F&I 12"(90 DEG)BEND

DOLLARS
and CENTS

EA 3.000 266

5777 2015 F&I WET CONNECTION

DOLLARS
and CENTS

EA 5.000 267

5777 2016 F&I FLUSH VALVE
DOLLARS

and CENTS

EA 3.000 268
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5777 2017 F&I STREAM CROSSING
DOLLARS

and CENTS

LF 195.000 269

5777 2018 F&I BORE & ENCASE 12" CARRIER PIPE

DOLLARS
and CENTS

LF 97.000 270

5777 2019 F&I BORE & ENCASE 8" CARRIER PIPE

DOLLARS
and CENTS

LF 204.000 271

5777 2020 REMOVE EXIST WATERLINE

DOLLARS
and CENTS

LF 5,380.000 272

5777 2021 REMOVE & RELOC EXIST WATER METER
DOLLARS

and CENTS

EA 6.000 273

5777 2022 REMOVE & RELOC EXIST WATER VALVE
DOLLARS

and CENTS

EA 1.000 274

5777 2023 REMOVE & RELOC EXIST FIRE HYDRANT
DOLLARS

and CENTS

EA 3.000 275

5779 2001 F&I 8"WASTEWATER LINE(0’-8’)DEPTH

DOLLARS
and CENTS

LF 1,472.000 276

5779 2002 F&I 8"WASTEWATER LINE(8’-10’)DEPTH

DOLLARS
and CENTS

LF 480.000 277

5779 2003 F&I 8"WASTEWATER LINE(10’-12’)DEPTH

DOLLARS
and CENTS

LF 135.000 278

5779 2004 F&I 12"WASTEWATER LINE(0’-8’)DEPTH
DOLLARS

and CENTS

LF 231.000 279
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5779 2005 F&I WASTEWATER MANHOLE(0’-8’)DEPTH
DOLLARS

and CENTS

EA 12.000 280

5779 2006 F&I WASTEWATER MANHOLE(8’-10’)DEPTH

DOLLARS
and CENTS

EA 3.000 281

5779 2007 F&I WASTEWATER MANHOLE(12’-14’)DEPTH

DOLLARS
and CENTS

EA 1.000 282

5779 2008 F&I BORE & ENCASE 8"CARRIER PIPE

DOLLARS
and CENTS

LF 652.000 283

5779 2009 F&I STEEL ENCASEMENT
DOLLARS

and CENTS

LF 60.000 284

5779 2010 F&I CONCRETE CAP
DOLLARS

and CENTS

LF 150.000 285

5779 2011 ADJUST MANHOLE
DOLLARS

and CENTS

EA 13.000 286

5779 2012 CONCRETE RETARDS

DOLLARS
and CENTS

EA 3.000 287

5779 2013 REMOVE EXIST WASTEWATER LINE

DOLLARS
and CENTS

LF 2,980.000 288

5779 2014 REMOVE EXIST MANHOLE

DOLLARS
and CENTS

EA 1.000 289

5779 2015 F&I WASTEWATER MANHOLE (LEACHATE)
DOLLARS

and CENTS

EA 12.000 290
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5779 2016 F&I WASTERWATER LINE (8")(LEACHATE)
DOLLARS

and CENTS

LF 998.000 291

6473 2001 001 MULTIPOLYMER PAV MRK (W)(4")(SLD)

DOLLARS
and CENTS

LF 74,295.000 292

6473 2002 001 MULTIPOLYMER PAV MRK (W)(4")(BRK)

DOLLARS
and CENTS

LF 3,784.000 293

6473 2007 001 MULTIPOLYMER PAV MRK (W)(8")(SLD)

DOLLARS
and CENTS

LF 13,977.000 294

6473 2009 001 MULTIPOLYMER PAV MRK (W)(12")(SLD)
DOLLARS

and CENTS

LF 1,499.000 295

6473 2010 001 MULTIPOLYMER PAV MRK (W)(12")(LNDP)
DOLLARS

and CENTS

LF 30.000 296

6473 2011 001 MULTIPOLYMER PAV MRK (Y)(4")(SLD)
DOLLARS

and CENTS

LF 83,694.000 297

6473 2012 001 MULTIPOLYMER PAV MRK (Y)(4")(BRK)

DOLLARS
and CENTS

LF 697.000 298

6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

DAY 1,000.000 299

8403 2001 REMOV (4~1.9") HDPE DUCT BANK

DOLLARS
and CENTS

LF 13,459.000 300

8403 2002 REMOV (2.5’X5’X2.5’)FIBGLASS HANDHOLE
DOLLARS

and CENTS

EA 4.000 301
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OPTION       1
DOLLARS

and CENTS

100 2018 002 PREPARING ROW(OPT1)

DOLLARS
and CENTS

STA 81.500 302

110 2007 EXCAVATION(ROADWAY)(OPT1)

DOLLARS
and CENTS

CY 107,898.000 303

132 2042 EMBANKMENT(FINAL)(DC)(TYB)(OPT1)

DOLLARS
and CENTS

CY 85,477.000 304

160 2011 FURNISHING AND PLACE TOPSOIL(4")(OPT1)
DOLLARS

and CENTS

SY 126,950.000 305

162 2006 BLOCK SODDING(OPT1)
DOLLARS

and CENTS

SY 169.000 306

164 2060 004 DRILL SEED-
ING(PERM)(RURAL)(CLAY)(OPT1)

DOLLARS
and CENTS

SY 126,950.000 307

164 2061 004 DRILL SEEDING(TEMP)(WARM)(OPT1)
DOLLARS

and CENTS

SY 63,478.000 308

164 2062 004 DRILL SEEDING(TEMP)(COOL)(OPT1)
DOLLARS

and CENTS

SY 63,478.000 309

168 2002 VEGETATIVE WATERING(OPT1)
DOLLARS

and CENTS

MG 4,134.300 310
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169 2009 002 SOIL RETENTION BLAN-
KETS(CL1)(TYA)(OPT1)

DOLLARS
and CENTS

SY 873.000 311

169 2010 002 SOIL RETENTION BLAN-
KETS(CL2)(TYG)(OPT1)

DOLLARS
and CENTS

SY 2,282.000 312

192 2095 PLANT MATERIAL(15GAL)(TREE)(OPT1)

DOLLARS
and CENTS

EA 41.000 313

193 2037 PLANT MAINTENANCE(OPT1)

DOLLARS
and CENTS

MO 9.000 314

193 2038 VEGETATIVE WATERING(OPT1)
DOLLARS

and CENTS

MG 28.000 315

247 2408 040 FL BS(CMP IN PLC,TYD GR4)(FNL PS)(OPT1)
DOLLARS

and CENTS

CY 20,578.000 316

251 2313 REWRK BS MTL(TYC)(6")(OC)STKPL)(OPT1)
DOLLARS

and CENTS

CY 1,284.000 317

251 2314 REWRK BS MTL(TYC)(14")(STKPL)(OPT1)

DOLLARS
and CENTS

SY 38,882.000 318

276 2281 CM TRT(PT MX,CLN,TYD,GR4)(FN POS)(OPT1)

DOLLARS
and CENTS

CY 3,333.000 319

305 2057 SALV,HAUL&STKPL RCL ASPH PV(0-

2")(OPT1)
DOLLARS

and CENTS

SY 50,549.000 320
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310 2028 PRIME COAT(MC-30 OR AE-P)(OPT1)
DOLLARS

and CENTS

GAL 22,075.000 321

316 2723 016 ASPH(HFRS-2 OR CRS-2)(OPT1)

DOLLARS
and CENTS

GAL 34,974.000 322

316 2724 016 AGGR(TYPD GR4 OR TYPL GR4)(SAC-

B)(OPT1)
DOLLARS

and CENTS

CY 232.000 323

316 2725 016 AGGR(TY-D GR4 OR TY-L GR4)(SAC-C)(OPT1)
DOLLARS

and CENTS

CY 667.000 324

316 2726 016 ASPH(AC-15P,20-XP,10-2TR,12-5TR)(OPT1)

DOLLARS
and CENTS

GAL 10,158.000 325

360 2077 003 CONC PVMT(CONT REINF-CRCP)(9")(OPT1)

DOLLARS
and CENTS

SY 22,892.000 326

400 2021 CEM STABIL BKFL(OPT1)

DOLLARS
and CENTS

CY 428.000 327

402 2004 TRENCH EXCAVATION PROTECTION(OPT1)
DOLLARS

and CENTS

LF 1,132.000 328

403 2008 TEMPORARY SPL SHORING(OPT1)
DOLLARS

and CENTS

SF 1,924.000 329

416 2069 001 DRILL SHAFT(RDWY ILL POLE)(30IN)(OPT1)
DOLLARS

and CENTS

LF 90.000 330
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416 2070 001 DRILL SHAFT(TRF SIG POLE)(36IN)(OPT1)
DOLLARS

and CENTS

LF 52.000 331

416 2074 001 DRILL SHAFT (SIGN MTS) (24 IN)(OPT1)

DOLLARS
and CENTS

LF 92.000 332

420 2271 002 CL C CONC(RAIL FOUNDATION)(OPT1)

DOLLARS
and CENTS

CY 61.000 333

432 2104 RIPRAP(CONC)(4IN)(OPT1)

DOLLARS
and CENTS

CY 110.300 334

432 2105 RIPRAP(STONE COMMON)(DRY)(6IN)(OPT1)
DOLLARS

and CENTS

CY 21.000 335

432 2106 RIPRAP(STONE PROTECTION)(24IN)(OPT1)
DOLLARS

and CENTS

CY 22.000 336

432 2107 RIPRAP(STONE PROTECTION)(30IN)(OPT1)
DOLLARS

and CENTS

CY 42.000 337

432 2108 RIPRAP(CONC)(CL C)(OPT1)

DOLLARS
and CENTS

CY 21.860 338

432 2109 RIPRAP(MOW STRIP)(5IN)(OPT1)

DOLLARS
and CENTS

CY 5.000 339

450 2617 001 RAIL(TY SSTR)(OPT1)

DOLLARS
and CENTS

LF 600.000 340

450 2618 001 RAIL(TY PR1)(OPT1)
DOLLARS

and CENTS

LF 100.000 341
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462 2105 CONC BOX CULV(4FT X 2FT)(OPT1)
DOLLARS

and CENTS

LF 298.000 342

462 2106 CONC BOX CULV(5FT X 3FT)(OPT1)

DOLLARS
and CENTS

LF 1,221.000 343

462 2107 CONC BOX CULV(6FT X 3FT)(OPT1)

DOLLARS
and CENTS

LF 230.000 344

464 2142 003 RC PIPE(CL III)(24IN)(OPT1)

DOLLARS
and CENTS

LF 3,150.000 345

464 2143 003 RC PIPE(CL III)(30IN)(OPT1)
DOLLARS

and CENTS

LF 345.000 346

464 2144 003 RC PIPE(CL III)(36IN)(OPT1)
DOLLARS

and CENTS

LF 798.000 347

464 2145 003 RC PIPE(CL III)(42IN)(OPT1)
DOLLARS

and CENTS

LF 209.000 348

465 2711 001 INLET(COMPL)(TY H)(OPT1)

DOLLARS
and CENTS

EA 4.000 349

465 2712 001 MANH(COMPL)(TY M)(OPT1)

DOLLARS
and CENTS

EA 1.000 350

465 2713 001 INLET(COMPL)(CURB)(TY IIR)(10FT)(OPT1)

DOLLARS
and CENTS

EA 4.000 351

465 2714 001 INLET(COMPL)(CURB)(TY II)(10FT)(OPT1)
DOLLARS

and CENTS

EA 4.000 352
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465 2715 001 INLET(COMPL)(CURB)(TY II)(15FT)(OPT1)
DOLLARS

and CENTS

EA 7.000 353

465 2716 001 INLET(COMPL)(CURB)(TY IIR)(15FT)(OPT1)

DOLLARS
and CENTS

EA 6.000 354

465 2717 001 INLET(COMPL)(3)(OB)-02 FW(10FT)(OPT1)

DOLLARS
and CENTS

EA 17.000 355

466 2314 WINGWALL(PW)(HW=8FT)(OPT1)

DOLLARS
and CENTS

EA 1.000 356

466 2315 HEADWALL(CH-FW-0)(DIA=42IN)(OPT1)
DOLLARS

and CENTS

EA 1.000 357

466 2316 HEADWALL(CH-PW-0)(DIA=42IN)(OPT1)
DOLLARS

and CENTS

EA 1.000 358

467 2648 SET(TY I)(S=4FT)(HW=5FT)(4:1)(C)(OPT1)
DOLLARS

and CENTS

EA 2.000 359

467 2649 SET(TY I)(S=5FT)(HW=4FT)(4:1)(C)(OPT1)

DOLLARS
and CENTS

EA 3.000 360

467 2650 SET(TY I)(S=5FT)(HW=5FT)(4:1)(C)(OPT1)

DOLLARS
and CENTS

EA 3.000 361

467 2651 SET(TY I)(S=6FT)(HW=4FT)(4:1)(C)(OPT1)

DOLLARS
and CENTS

EA 1.000 362

467 2652 SET(TY II)(24IN)(RCP)(4:1)(C)(OPT1)
DOLLARS

and CENTS

EA 1.000 363
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467 2654 SET(TY II)(24IN)(RCP)(6:1)(C)(OPT1)
DOLLARS

and CENTS

EA 7.000 364

467 2655 SET(TY II)(30IN)(RCP)(6:1)(P)(OPT1)

DOLLARS
and CENTS

EA 2.000 365

467 2656 SET(TY II)(36IN)(RCP)(6:1)(P)(OPT1)

DOLLARS
and CENTS

EA 6.000 366

506 2058 011 ROCK FILTER DAMS(INSTALL)(TY 1)(OPT1)

DOLLARS
and CENTS

LF 399.000 367

506 2059 011 ROCK FILTER DAMS(INSTALL)(TY 2)(OPT1)
DOLLARS

and CENTS

LF 84.000 368

506 2060 011 ROCK FILTER DAMS(INSTALL)(TY 3)(OPT1)
DOLLARS

and CENTS

LF 73.000 369

506 2061 011 ROCK FILTER DAMS(REMOVE)(OPT1)
DOLLARS

and CENTS

LF 556.000 370

506 2062 011 CONSTRUCTION 

EXITS(INSTALL)(TY1)(OPT1)
DOLLARS

and CENTS

SY 1,092.000 371

506 2063 011 CONSTRUCTION EXITS(REMOVE)(OPT1)
DOLLARS

and CENTS

SY 1,092.000 372

506 2064 011 TEMPORARY SEDIMENT CONTROL 
FENCE(OPT1)

DOLLARS
and CENTS

LF 14,389.000 373
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508 2009 CONSTRUCTION DETOURS (OPT1)
DOLLARS

and CENTS

SY 7,669.000 374

512 2099 002 PORT CTB(DES SRCE)(SNGL SLP)(TY2)(OPT1)

DOLLARS
and CENTS

LF 6,270.000 375

512 2100 002 PORT CTB(MOVE)(SNGL SLP)(TY2)(OPT1)

DOLLARS
and CENTS

LF 4,800.000 376

512 2101 002 PORT CTB(REMOVE)(SNGL SLP)(TY2)(OPT1)

DOLLARS
and CENTS

LF 6,270.000 377

528 2025 COLORED TEXTURED CONC(4IN)(OPT1)
DOLLARS

and CENTS

SY 723.000 378

528 2026 LANDSCAPE PAVERS(OPT1)
DOLLARS

and CENTS

SY 921.000 379

529 2087 CONC CURB & GUTTER(TY II)(OPT1)
DOLLARS

and CENTS

LF 7,224.000 380

529 2088 CONC CURB (MONO)(TY II)(OPT1)

DOLLARS
and CENTS

LF 1,694.000 381

530 2052 DRIVEWAYS AND TURNOUTS(CONC)(OPT1)

DOLLARS
and CENTS

SY 106.000 382

530 2053 DRIVEWAYS AND TURNOUTS(ACP)(OPT1)

DOLLARS
and CENTS

SY 2,948.000 383

531 2086 CONC SIDEWALK(4IN)(OPT1)
DOLLARS

and CENTS

SY 711.000 384
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531 2087 CURB RAMPS(TY 10)(OPT1)
DOLLARS

and CENTS

EA 21.000 385

540 2039 023 MTL BEAM GD FEN TRANS(THRIE-

BEAM)(OPT1)
DOLLARS

and CENTS

EA 1.000 386

542 2006 REMOVING METAL BEAM GUARD 
FENCE(OPT1)

DOLLARS
and CENTS

LF 189.000 387

544 2017 001 GUARDRAIL END TREAT-

MENT(INSTALL)(OPT1)
DOLLARS

and CENTS

EA 1.000 388

544 2018 001 GUARDRAIL END TREAT-

MENT(REMOVE)(OPT1)
DOLLARS

and CENTS

EA 2.000 389

545 2074 CRASH CUSH ATTEN(INSTL)(WRK 
ZONE)(OPT1)

DOLLARS
and CENTS

EA 13.000 390

545 2075 CRASH CUSH ATTN(MOV&RSET)(WRK 

ZN)(OPT1)
DOLLARS

and CENTS

EA 10.000 391

545 2076 CRASH CUSH ATTEN(REMOV)(WRK 

ZONE)(OPT1)
DOLLARS

and CENTS

EA 13.000 392
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560 2035 001 MAILBX INSTALL-S(WC-POST)TY 3 
FND(OPT1)

DOLLARS
and CENTS

EA 3.000 393

560 2036 001 MAILBX INSTL-M(TWW-PST)TY2 FND-
TB(OPT1)

DOLLARS
and CENTS

EA 5.000 394

610 2105 010 INS RD IL AM(TY SA)40T-8(0.25KW)S(OPT1)

DOLLARS
and CENTS

EA 10.000 395

610 2106 010 REMOVE RD IL ASM(SHOE-BASE)(OPT1)

DOLLARS
and CENTS

EA 1.000 396

618 2095 CONDT(PVC)(SCHD 40)(2")(OPT1)
DOLLARS

and CENTS

LF 2,140.000 397

618 2096 CONDT(PVC)(SCHD 40)(3")(OPT1)
DOLLARS

and CENTS

LF 420.000 398

620 2035 001 ELEC CONDR(NO.6)BARE(OPT1)
DOLLARS

and CENTS

LF 130.000 399

620 2036 001 ELEC CONDR(NO.6)INSULATED(OPT1)

DOLLARS
and CENTS

LF 260.000 400

620 2037 001 ELEC CONDR(NO.8)BARE(OPT1)

DOLLARS
and CENTS

LF 2,418.000 401

620 2038 001 ELEC CONDR(NO.8)INSULATED(OPT1)

DOLLARS
and CENTS

LF 4,836.000 402
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621 2007 TRAY CABLE(4 CONDR)(8 AWG)(OPT1)
DOLLARS

and CENTS

LF 502.000 403

624 2040 014 GROUND BOX TY A(122311)W/APRON(OPT1)

DOLLARS
and CENTS

EA 9.000 404

624 2042 014 GROUND BOX TY D(162922)W/APRON(OPT1)

DOLLARS
and CENTS

EA 2.000 405

625 2005 001 ZINC-COAT STL WIRE STRAND(3/8")(OPT1)

DOLLARS
and CENTS

LF 1,312.000 406

628 2356 001 ELCSRV TYA240/480 060(NS)SS(E)SP(U)OPT1
DOLLARS

and CENTS

EA 2.000 407

628 2358 001 ELC SV TYD 120/240 060(NS)SS(E)PS(U)OP1
DOLLARS

and CENTS

EA 1.000 408

636 2021 014 ALUMINUM SIGNS(TY G)(OPT1)
DOLLARS

and CENTS

SF 874.500 409

636 2024 014 ALUMINUM SIGNS(TY O)(OPT1)

DOLLARS
and CENTS

SF 33.000 410

644 2091 INS SM RD SN SUP&AM 

TY10BWG(1)SA(P)OPT1
DOLLARS

and CENTS

EA 5.000 411

644 2092 INS SM RD SN SUP&AM 
TY10BWG(1)SA(T)OPT1

DOLLARS
and CENTS

EA 3.000 412
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644 2093 INS SM RD SN SUP&AM TYS80(1)SA(T)(OPT1)
DOLLARS

and CENTS

EA 2.000 413

644 2094 INS SM RD SN SUP&AM TYS80(1)SA(U)(OPT1)

DOLLARS
and CENTS

EA 3.000 414

644 2095 INS SM RD SN SP&AM TYS80(1)SA(U-

1EXTOP1
DOLLARS

and CENTS

EA 1.000 415

644 2096 INS SM RD SN SP&AM TY 
TWT(1)WA(P)(OPT1)

DOLLARS
and CENTS

EA 6.000 416

644 2097 INS SM RD SN SP&AM TY 
TWT(1)WA(T)(OPT1)

DOLLARS
and CENTS

EA 1.000 417

647 2009 INSTALL LRSS(STRUCT STEEL)(OPT1)

DOLLARS
and CENTS

LB 4,383.800 418

658 2386 INSTL OM ASSM(OM-2Z)(FLX)GND(OPT1)

DOLLARS
and CENTS

EA 3.000 419

658 2387 INSTL DEL ASSM(D-DW)SZ 
1(FLX)GND(OPT1)

DOLLARS
and CENTS

EA 3.000 420

658 2388 INSTL DEL ASSM(D-SW)SZ 1(FLX)GND(OPT1)

DOLLARS
and CENTS

EA 2.000 421
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662 2122 WK ZN PAV MRK NON-
REMOV(W)4"(SLD)(OPT1)

DOLLARS
and CENTS

LF 43,687.000 422

662 2123 WK ZN PAV MRK NON-
REMOV(W)8"(SLD)(OPT1)

DOLLARS
and CENTS

LF 1,457.000 423

662 2124 WK ZN PAV MRK NON-

REMOV(W)24"SLD)(OPT1)
DOLLARS

and CENTS

LF 276.000 424

662 2125 WK ZN PAV MRK NON-
REMOV(W)(ARROW)(OPT1)

DOLLARS
and CENTS

EA 14.000 425

662 2126 WK ZN PAV MRK NON-
REMOV(W)(WORD)(OPT1)

DOLLARS
and CENTS

EA 12.000 426

662 2127 WK ZN PAV MRK NON-

REMOV(Y)4"(SLD)(OPT1)
DOLLARS

and CENTS

LF 48,353.000 427

666 2307 REFL PAV MRK TYI(W)24"(SLD)90MIL)(OPT1)
DOLLARS

and CENTS

LF 161.000 428

666 2308 REFL PAV MRK TYI(Y)24"(SLD)90MIL)(OPT1)

DOLLARS
and CENTS

LF 1,160.000 429

666 2309 PAVEMENT SEALER 24"(OPT1)

DOLLARS
and CENTS

LF 861.000 430
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666 2310 PAVEMENT SEALER(ARROW)(OPT1)
DOLLARS

and CENTS

EA 12.000 431

666 2311 PAVEMENT SEALER(YLD TRI)(OPT1)

DOLLARS
and CENTS

EA 4.000 432

668 2150 PREFAB PAV MRK TYC(W)(ARROW)(OPT1)

DOLLARS
and CENTS

EA 16.000 433

668 2151 PREFAB PAV MRK TYC(W)(36")(YLD 

TRI)OPT1
DOLLARS

and CENTS

EA 4.000 434

672 2041 034 REFL PAV MRKR TY II-A-A(OPT1)

DOLLARS
and CENTS

EA 781.000 435

672 2042 034 REFL PAV MRKR TY II-C-R(OPT1)

DOLLARS
and CENTS

EA 578.000 436

677 2037 ELIM EXT PAV MRK &  MRKS(4")(OPT1)

DOLLARS
and CENTS

LF 97,192.000 437

677 2038 ELIM EXT PAV MRK &  MRKS(8")(OPT1)
DOLLARS

and CENTS

LF 639.000 438

677 2039 ELIM EXT PAV MRK &  MRKS(24")(OPT1)
DOLLARS

and CENTS

LF 162.000 439

677 2040 ELIM EXT PAV MRK &  MRKS(ARROW)(OPT1)
DOLLARS

and CENTS

EA 11.000 440
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677 2041 ELIM EXT PAV MRK &  MRKS(WORD)(OPT1)
DOLLARS

and CENTS

EA 7.000 441

678 2050 PAV SURF PREP FOR MRK(BLST 

CLN)(4")OPT1
DOLLARS

and CENTS

LF 8,400.000 442

678 2051 PAV SURF PREP FOR MRK(BLST 
CLN)24")OPT1

DOLLARS
and CENTS

LF 666.000 443

678 2052 PAV SURF PREP FOR MRK(BLST 

CLN)(8")OPT1
DOLLARS

and CENTS

LF 4,700.000 444

678 2053 PV SRF PREP FOR MRK(BLST 

CLN)ARRWS)OPT1
DOLLARS

and CENTS

EA 11.000 445

678 2054 PV SRF PREP FOR MRK(BLST 
CLN)WORDS)OPT1

DOLLARS
and CENTS

EA 1.000 446

678 2055 PV SRF PRP MRK(BLST CLN)36")YLD 

TR)OPT1
DOLLARS

and CENTS

EA 4.000 447

680 2006 INSTALL HWY TRF SIG(ISOLATED)(OPT1)

DOLLARS
and CENTS

EA 1.000 448

682 2050 001 VEH SIG SEC(12IN)LED(GRN ARW)(OPT1)

DOLLARS
and CENTS

EA 4.000 449
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682 2051 001 VEH SIG SEC(12IN)LED(GRN)(OPT1)
DOLLARS

and CENTS

EA 12.000 450

682 2052 001 VEH SIG SEC(12IN)LED(YEL ARW)(OPT1)

DOLLARS
and CENTS

EA 4.000 451

682 2053 001 VEH SIG SEC(12IN)LED(YEL)(OPT1)

DOLLARS
and CENTS

EA 12.000 452

682 2054 001 VEH SIG SEC(12IN)LED(RED)(OPT1)

DOLLARS
and CENTS

EA 12.000 453

682 2055 001 BACK PLATE(12IN)(3 SEC)ALUM(OPT1)
DOLLARS

and CENTS

EA 8.000 454

682 2056 001 BACK PLATE(12IN)(5 SEC)ALUM(OPT1)
DOLLARS

and CENTS

EA 4.000 455

684 2086 TRF SIG CBL(TYA)(12 AWG)(5 CONDR)(OPT1)
DOLLARS

and CENTS

LF 972.000 456

684 2087 TRF SIG CBL(TYA)(12 AWG)(7 CONDR)(OPT1)

DOLLARS
and CENTS

LF 936.000 457

686 2307 INS TRF SIG PL AM(S)STR(TYD)LUM(OPT1)

DOLLARS
and CENTS

EA 4.000 458

740 2006 001 ANTI-GRAFFITI COATING(PERMA-

NENT)(OPT1)
DOLLARS

and CENTS

SF 1,500.000 459
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3224 2069 D - GR HMA (QCQA) TY - B PG64 -22(OPT1)
DOLLARS

and CENTS

TON 15,388.000 460

3224 2071 D-GR HMA(QCQA) TY-C SAC-B PG70-

22(OPT1)
DOLLARS

and CENTS

TON 10,216.000 461

5049 2007 BIODGRDABLE EROSN CTRL 
LOGS(18IN)(OPT1)

DOLLARS
and CENTS

LF 756.000 462

6006 2007 COAXIAL CABLE(OPT1)

DOLLARS
and CENTS

LF 70.000 463

6006 2008 ANTENNA (UNI-DIRECTIONAL)(OPT1)
DOLLARS

and CENTS

EA 1.000 464

6007 2002 REMOVING TRAFFIC SIGNALS(OPT1)
DOLLARS

and CENTS

EA 1.000 465

6266 2017 017 VIVDS COMMUNICATION CBL(COAX-
IAL)(OPT1)

DOLLARS
and CENTS

LF 906.000 466

6266 2019 017 VIVDS PROCESSOR SYSTEM(OPT1)
DOLLARS

and CENTS

EA 1.000 467

6266 2020 017 VIVDS CAMERA ASSEMBLY(OPT1)
DOLLARS

and CENTS

EA 4.000 468

6266 2021 017 VIVDS SET-UP SYSTEM(OPT1)
DOLLARS

and CENTS

EA 1.000 469
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6473 2029 001 MULTIPOLYMER PAV 
MRK(W)(4")(SLD)(OPT1)

DOLLARS
and CENTS

LF 27,822.000 470

6473 2030 001 MULTIPOLYMER PAV 
MRK(W)(4")(BRK)(OPT1)

DOLLARS
and CENTS

LF 7,875.000 471

6473 2031 001 MULTIPOLYMER PAV 

MRK(W)(8")(SLD)(OPT1)
DOLLARS

and CENTS

LF 8,300.000 472

6473 2032 001 MULTIPOLYMER PAV MRK(Y)(4")(SLD)(OPT1)
DOLLARS

and CENTS

LF 32,311.000 473

6473 2033 001 MULTIPOLYMER PAV 

MRK(Y)(4")(BRK)(OPT1)
DOLLARS

and CENTS

LF 2,425.000 474

6473 2043 001 MULTIPLOYMER PAV 
MRK(W)(12")LNDP)(OPT1)

DOLLARS
and CENTS

LF 240.000 475

8615 2002 RADAR ADVANCE DETECTION 

DEVICE(OPT1)
DOLLARS

and CENTS

EA 2.000 476

OPTION       2

DOLLARS
and CENTS

100 2019 002 PREPARING ROW(OPT2)

DOLLARS
and CENTS

STA 87.000 477
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110 2008 EXCAVATION(ROADWAY)(OPT2)
DOLLARS

and CENTS

CY 581,792.000 478

132 2043 EMBANKMENT(FINAL)(DC)(TYB)(OPT2)

DOLLARS
and CENTS

CY 80,104.000 479

160 2012 FURNISHING AND PLACE TOPSOIL(4")(OPT2)

DOLLARS
and CENTS

SY 150,422.000 480

162 2007 BLOCK SODDING(OPT2)

DOLLARS
and CENTS

SY 256.000 481

164 2063 004 DRILL SEED-
ING(PERM)(RURAL)(CLAY)(OPT2)

DOLLARS
and CENTS

SY 150,422.000 482

164 2064 004 DRILL SEEDING(TEMP)(WARM)(OPT2)

DOLLARS
and CENTS

SY 75,214.000 483

164 2065 004 DRILL SEEDING(TEMP)(COOL)(OPT2)

DOLLARS
and CENTS

SY 75,214.000 484

168 2003 VEGETATIVE WATERING(OPT2)
DOLLARS

and CENTS

MG 4,896.600 485

169 2011 002 SOIL RETENTION BLAN-
KETS(CL1)(TYA)(OPT2)

DOLLARS
and CENTS

SY 5,282.000 486

169 2012 002 SOIL RETENTION BLAN-

KETS(CL1)(TYC)(OPT2)
DOLLARS

and CENTS

SY 192.000 487
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169 2013 002 SOIL RETENTION BLAN-
KETS(CL2)(TYG)(OPT2)

DOLLARS
and CENTS

SY 3,006.000 488

192 2096 PLANT MATERIAL(15GAL)(TREE)(OPT2)
DOLLARS

and CENTS

EA 39.000 489

193 2039 PLANT MAINTENANCE(OPT2)
DOLLARS

and CENTS

MO 9.000 490

193 2040 VEGETATIVE WATERING(OPT2)
DOLLARS

and CENTS

MG 26.000 491

247 2409 040 FL BS(CMP IN PLC,TYD GR4)(FNL PS)(OPT2)

DOLLARS
and CENTS

CY 27,812.000 492

251 2315 REWRK BS MTL(TYC)(6")(OC)STKPL)(OPT2)

DOLLARS
and CENTS

CY 1,621.000 493

251 2316 REWRK BS MTL(TYC)(14")(STKPL)(OPT2)

DOLLARS
and CENTS

SY 38,008.000 494

276 2282 (PT MX,CLN, TYD,GR4)(FN POS)(OPT2)
DOLLARS

and CENTS

CY 753.000 495

305 2058 SALV,HAUL&STKPL RCL ASPH PV(0-
2")(OPT2)

DOLLARS
and CENTS

SY 52,986.000 496

310 2029 PRIME COAT(MC-30 OR AE-P)(OPT2)

DOLLARS
and CENTS

GAL 21,398.000 497

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



49-66

316 2727 016 ASPH(HFRS-2 OR CRS-2)(OPT2)
DOLLARS

and CENTS

GAL 42,673.000 498

316 2728 016 AGGR(TYPD GR4 OR TYPL GR4)(SAC-

B)(OPT2)
DOLLARS

and CENTS

CY 226.000 499

316 2729 016 AGGR(TY-D GR4 OR TY-L GR4)(SAC-C)(OPT2)
DOLLARS

and CENTS

CY 813.000 500

316 2730 016 ASPH(AC-15P,20-XP,10-2TR,12-5TR)(OPT2)
DOLLARS

and CENTS

GAL 9,878.000 501

360 2078 003 CONC PVMT(CONT REINF-CRCP)(9")(OPT2)

DOLLARS
and CENTS

SY 5,231.000 502

400 2022 CEM STABIL BKFL(OPT2)

DOLLARS
and CENTS

CY 955.800 503

402 2005 TRENCH EXCAVATION PROTECTION(OPT2)

DOLLARS
and CENTS

LF 1,859.000 504

403 2009 TEMPORARY SPL SHORING(OPT2)
DOLLARS

and CENTS

SF 17,379.000 505

416 2071 001 DRILL SHAFT(18IN)(OPT2)
DOLLARS

and CENTS

LF 126.000 506

416 2072 001 DRILL SHAFT(36IN)(OPT2)
DOLLARS

and CENTS

LF 558.000 507
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416 2073 001 DRILL SHAFT(RDWY ILL POLE)(30IN)(OPT2)
DOLLARS

and CENTS

LF 192.000 508

416 2075 001 DRILL SHAFT (SIGN MTS) (24 IN)(OPT2)

DOLLARS
and CENTS

LF 80.000 509

420 2272 002 CL C CONC(ABUT)(OPT2)

DOLLARS
and CENTS

CY 118.400 510

420 2273 002 CL C CONC(CAP)(OPT2)

DOLLARS
and CENTS

CY 36.200 511

420 2274 002 CL C CONC(APPR SLAB)(OPT2)
DOLLARS

and CENTS

CY 175.100 512

420 2275 002 CL C CONC(COLUMN)(OPT2)
DOLLARS

and CENTS

CY 66.700 513

422 2009 REINF CONC SLAB(OPT2)
DOLLARS

and CENTS

SF 14,904.000 514

423 2046 RETAINING WALL(MSE)(OPT2)

DOLLARS
and CENTS

SF 22,731.000 515

425 2107 001 PRESTR CONC U-BEAM(U54)(OPT2)

DOLLARS
and CENTS

LF 966.680 516

428 2004 001 CONC SURF TREAT(CLASS II)(OPT2)

DOLLARS
and CENTS

SY 1,686.000 517

432 2110 RIPRAP (CONC) (4 IN) (OPT2)
DOLLARS

and CENTS

CY 1,472.400 518
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432 2111 RIPRAP(STONE COMMON)(DRY)(6IN)(OPT2)
DOLLARS

and CENTS

CY 24.000 519

432 2112 RIPRAP(STONE PROTECTION)(24IN)(OPT2)

DOLLARS
and CENTS

CY 22.000 520

432 2113 RIPRAP(STONE PROTECTION)(30IN)(OPT2)

DOLLARS
and CENTS

CY 26.000 521

432 2114 RIPRAP(CONC)(CL C)(OPT2)

DOLLARS
and CENTS

CY 20.790 522

432 2115 RIPRAP(MOW STRIP)(5IN)(OPT2)
DOLLARS

and CENTS

CY 70.000 523

432 2116 RIPRAP(CONC)(FLUME)(OPT2)
DOLLARS

and CENTS

CY 62.000 524

442 2050 016 STR STL(MISCELLANEOUS)(OPT2)
DOLLARS

and CENTS

LB 1,360.000 525

450 2619 001 RAIL(TY SSTR)(OPT2)

DOLLARS
and CENTS

LF 2,171.000 526

450 2620 001 RAIL(TY PR1)(OPT2)

DOLLARS
and CENTS

LF 100.000 527

450 2621 001 RAIL(TY C402)(OPT2)

DOLLARS
and CENTS

LF 404.000 528

454 2025 SEALED EXPANSION JOINT(4")(SEJ-A)(OPT2)
DOLLARS

and CENTS

LF 156.000 529
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462 2108 CONC BOX CULV(5FT X 3FT)(OPT2)
DOLLARS

and CENTS

LF 1,221.000 530

462 2109 CONC BOX CULV(6FT X 3FT)(OPT2)

DOLLARS
and CENTS

LF 231.000 531

464 2146 003 RC PIPE(CL III)(18IN)(OPT2)

DOLLARS
and CENTS

LF 413.000 532

464 2147 003 RC PIPE(CL III)(24IN)(OPT2)

DOLLARS
and CENTS

LF 3,857.000 533

464 2148 003 RC PIPE(CL III)(30IN)(OPT2)
DOLLARS

and CENTS

LF 458.000 534

464 2149 003 RC PIPE(CL III)(36IN)(OPT2)
DOLLARS

and CENTS

LF 958.000 535

464 2150 003 RC PIPE(CL III)(42IN)(OPT2)
DOLLARS

and CENTS

LF 209.000 536

465 2718 001 INLET(COMPL)(TY H)(OPT2)

DOLLARS
and CENTS

EA 5.000 537

465 2719 001 MANH(COMPL)(TY M)(OPT2)

DOLLARS
and CENTS

EA 1.000 538

465 2720 001 MANH(COMPL)(CTB)(TY S)(OPT2)

DOLLARS
and CENTS

EA 4.000 539

465 2721 001 INLET(COMPL)(CURB)(SPL)(OPT2)
DOLLARS

and CENTS

EA 10.000 540
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465 2722 001 INLET(COMPL)(DROP)(TY XXVI)(OPT2)
DOLLARS

and CENTS

EA 2.000 541

465 2723 001 INLET(COMPL)(CURB)(TY IIR)(10FT)(OPT2)

DOLLARS
and CENTS

EA 4.000 542

465 2724 001 INLET(COMPL)(CURB)(TY II)(10FT)(OPT2)

DOLLARS
and CENTS

EA 8.000 543

465 2725 001 INLET(COMPL)(CURB)(TY II)(15FT)(OPT2)

DOLLARS
and CENTS

EA 9.000 544

465 2726 001 INLET(COMPL)(CURB)(TY IIR)(15FT)(OPT2)
DOLLARS

and CENTS

EA 6.000 545

465 2727 001 INLET(COMPL)(3)(OB)-02 FW(10FT)(OPT2)
DOLLARS

and CENTS

EA 17.000 546

466 2317 WINGWALL(PW)(HW=8FT)(OPT2)
DOLLARS

and CENTS

EA 1.000 547

466 2318 HEADWALL(CH-FW-0)(DIA=42IN)(OPT2)

DOLLARS
and CENTS

EA 1.000 548

466 2319 HEADWALL(CH-PW-0)(DIA=42IN)(OPT2)

DOLLARS
and CENTS

EA 1.000 549

467 2657 SET(TY I)(S=5FT)(HW=4FT)(4:1)(C)(OPT2)

DOLLARS
and CENTS

EA 3.000 550

467 2658 SET(TY I)(S=5FT)(HW=5FT)(4:1)(C)(OPT2)
DOLLARS

and CENTS

EA 3.000 551
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467 2659 SET(TY I)(S=6FT)(HW=4FT)(4:1)(C)(OPT2)
DOLLARS

and CENTS

EA 1.000 552

467 2660 SET(TY II)(18IN)(RCP)(4:1)(C)(OPT2)

DOLLARS
and CENTS

EA 1.000 553

467 2661 SET(TY II)(24IN)(RCP)(4:1)(C)(OPT2)

DOLLARS
and CENTS

EA 1.000 554

467 2662 SET(TY II)(30IN)(RCP)(4:1)(C)(OPT2)

DOLLARS
and CENTS

EA 2.000 555

467 2663 SET(TY II)(36IN)(RCP)(4:1)(C)(OPT2)
DOLLARS

and CENTS

EA 1.000 556

467 2664 SET(TY II)(24IN)(RCP)(6:1)(C)(OPT2)
DOLLARS

and CENTS

EA 1.000 557

467 2666 SET(TY II)(36IN)(RCP)(6:1)(P)(OPT2)
DOLLARS

and CENTS

EA 6.000 558

467 2667 SET(TY II)(24 IN)(RCP)(6:1)(P)(OPT2)

DOLLARS
and CENTS

EA 4.000 559

506 2067 011 ROCK FILTER DAMS(INSTALL)(TY 1)(OPT2)

DOLLARS
and CENTS

LF 189.000 560

506 2068 011 ROCK FILTER DAMS(INSTALL)(TY 2)(OPT2)

DOLLARS
and CENTS

LF 105.000 561

506 2069 011 ROCK FILTER DAMS(INSTALL)(TY 3)(OPT2)
DOLLARS

and CENTS

LF 73.000 562

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



55-66

506 2070 011 ROCK FILTER DAMS(REMOVE)(OPT2)
DOLLARS

and CENTS

LF 367.000 563

506 2071 011 CONSTRUCTION 

EXITS(INSTALL)(TY1)(OPT2)
DOLLARS

and CENTS

SY 1,014.000 564

506 2072 011 CONSTRUCTION EXITS(REMOVE)(OPT2)
DOLLARS

and CENTS

SY 1,014.000 565

506 2073 011 TEMPORARY SEDIMENT CONTROL 
FENCE(OPT2)

DOLLARS
and CENTS

LF 15,408.000 566

508 2010 CONSTRUCTION DETOURS (OPT2)
DOLLARS

and CENTS

SY 10,360.000 567

512 2102 002 PORT CTB(DES SRCE)(SNGL SLP)(TY2)(OPT2)
DOLLARS

and CENTS

LF 7,500.000 568

512 2103 002 PORT CTB(MOVE)(SNGL SLP)(TY2)(OPT2)
DOLLARS

and CENTS

LF 5,010.000 569

512 2104 002 PORT CTB(REMOVE)(SNGL SLP)(TY2)(OPT2)

DOLLARS
and CENTS

LF 7,500.000 570

528 2027 COLORED TEXTURED CONC(4IN)(OPT2)

DOLLARS
and CENTS

SY 578.000 571

528 2028 LANDSCAPE PAVERS(OPT2)

DOLLARS
and CENTS

SY 481.000 572
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529 2089 CONC CURB & GUTTER(TY II)(OPT2)
DOLLARS

and CENTS

LF 15,153.000 573

529 2090 CONC CURB (MONO)(TY II)(OPT2)

DOLLARS
and CENTS

LF 924.000 574

529 2091 CONC CURB & GUTTER(TYI)(OPT2)

DOLLARS
and CENTS

LF 1,347.000 575

530 2054 DRIVEWAYS AND TURNOUTS(CONC)(OPT2)

DOLLARS
and CENTS

SY 106.000 576

530 2055 DRIVEWAYS AND TURNOUTS(ACP)(OPT2)
DOLLARS

and CENTS

SY 4,015.000 577

531 2088 CONC SIDEWALK(4IN)(OPT2)
DOLLARS

and CENTS

SY 766.000 578

531 2089 CURB RAMPS(TY 10)(OPT2)
DOLLARS

and CENTS

EA 35.000 579

531 2090 CURB RAMPS(TY1)(OPT2)

DOLLARS
and CENTS

EA 1.000 580

531 2091 CURB RAMPS(TY2)(OPT2)

DOLLARS
and CENTS

EA 4.000 581

531 2092 CURB RAMPS(TY2)(MOD)(OPT2)

DOLLARS
and CENTS

EA 5.000 582
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540 2040 023 MTL BEAM GD FEN TRANS(THRIE-
BEAM)(OPT2)

DOLLARS
and CENTS

EA 1.000 583

540 2041 023 MTL W-BEAM GD FEN(STEEL POST)(OPT2)
DOLLARS

and CENTS

LF 588.000 584

540 2042 023 TERMINAL ANCHOR SECTION(OPT2)
DOLLARS

and CENTS

EA 3.000 585

540 2043 023 MTL BEAM FD FEN TRANS(TL2)(OPT2)
DOLLARS

and CENTS

EA 2.000 586

542 2007 REMOVING METAL BEAM GUARD 

FENCE(OPT2)
DOLLARS

and CENTS

LF 189.000 587

544 2019 001 GUARDRAIL END TREAT-
MENT(INSTALL)(OPT2)

DOLLARS
and CENTS

EA 6.000 588

544 2020 001 GUARDRAIL END TREAT-

MENT(REMOVE)(OPT2)
DOLLARS

and CENTS

EA 2.000 589

545 2077 CRASH CUSH ATTEN(INSTL)(WRK 

ZONE)(OPT2)
DOLLARS

and CENTS

EA 14.000 590

545 2078 CRASH CUSH ATTN(MOV&RSET)(WRK 
ZN)(OPT2)

DOLLARS
and CENTS

EA 12.000 591
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545 2079 CRASH CUSH ATTEN(REMOV)(WRK 
ZONE)(OPT2)

DOLLARS
and CENTS

EA 14.000 592

560 2037 001 MAILBX INSTALL-S(WC-POST)TY 3 
FND(OPT2)

DOLLARS
and CENTS

EA 3.000 593

560 2038 001 MAILBX INSTL-M(TWW-PST)TY2 FND-

TB(OPT2)
DOLLARS

and CENTS

EA 8.000 594

610 2107 010 INS RD IL AM(TY SA)40T-8(0.25KW)S(OPT2)
DOLLARS

and CENTS

EA 24.000 595

610 2108 010 REMOVE RD IL ASM(SHOE-BASE)(OPT2)

DOLLARS
and CENTS

EA 1.000 596

610 2109 010 INS RD IL AM(U/P)(TY1)(.15KW)S(OPT2)

DOLLARS
and CENTS

EA 4.000 597

618 2097 CONDT(PVC)(SCHD 40)(2")(OPT2)

DOLLARS
and CENTS

LF 6,175.000 598

620 2041 001 ELEC CONDR(NO.8)BARE(OPT2)
DOLLARS

and CENTS

LF 6,630.000 599

620 2042 001 ELEC CONDR(NO.8)INSULATED(OPT2)
DOLLARS

and CENTS

LF 13,260.000 600

620 2043 001 ELEC CONDR (NO.10) BARE(OPT2)
DOLLARS

and CENTS

LF 69.000 601
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620 2044 001 ELEC CONDR (NO.10) INSULATED(OPT2)
DOLLARS

and CENTS

LF 138.000 602

624 2041 014 GROUND BOX TY A(122311)W/APRON(OPT2)

DOLLARS
and CENTS

EA 19.000 603

628 2357 001 ELCSRV TYA240/480 060(NS)SS(E)SP(U)OPT2

DOLLARS
and CENTS

EA 3.000 604

636 2022 014 ALUMINUM SIGNS(TY A)(OPT2)

DOLLARS
and CENTS

SF 56.000 605

636 2023 014 ALUMINUM SIGNS(TY G)(OPT2)
DOLLARS

and CENTS

SF 522.000 606

644 2098 INS SM RD SN SUP&AM 
TY10BWG(1)SA(P)OPT2

DOLLARS
and CENTS

EA 4.000 607

644 2099 INS SM RD SN SUP&AM 

TY10BWG(1)SA(T)OPT2
DOLLARS

and CENTS

EA 15.000 608

644 2100 INS SM RD SN SUP&AM TYS80(1)SA(T)(OPT2)

DOLLARS
and CENTS

EA 6.000 609

644 2101 INS SM RD SN SUP&AM TYS80(1)SA(U)(OPT2)

DOLLARS
and CENTS

EA 5.000 610

644 2103 INS SM RD SN SP&AM TY 

TWT(1)WA(P)(OPT2)
DOLLARS

and CENTS

EA 34.000 611
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644 2104 INS SM RD SN SP&AM TY 
TWT(1)WA(T)(OPT2)

DOLLARS
and CENTS

EA 4.000 612

644 2105 INS SM RD SN SUP&AM 
TY10BWG(1)SA(U)OPT2

DOLLARS
and CENTS

EA 2.000 613

644 2106 INS SM RD SN SUP&AM TYS80(1SA(U-

EXAL)O2
DOLLARS

and CENTS

EA 1.000 614

644 2107 INS SM RD SN SUP&AM (RAIL 
MOUNT)(OPT2)

DOLLARS
and CENTS

EA 2.000 615

647 2010 INSTALL LRSS(STRUCT STEEL)(OPT2)
DOLLARS

and CENTS

LB 2,937.100 616

658 2389 INSTL OM ASSM(OM-2Z)(FLX)GND(OPT2)
DOLLARS

and CENTS

EA 5.000 617

658 2390 INSTL DEL ASSM(D-DW)SZ 
1(FLX)GND(OPT2)

DOLLARS
and CENTS

EA 22.000 618

658 2391 INSTL DEL ASSM(D-SW)SZ 1(FLX)GND(OPT2)
DOLLARS

and CENTS

EA 23.000 619

662 2128 WK ZN PAV MRK NON-
REMOV(W)4"(SLD)(OPT2)

DOLLARS
and CENTS

LF 47,911.000 620
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662 2129 WK ZN PAV MRK NON-
REMOV(W)8"(SLD)(OPT2)

DOLLARS
and CENTS

LF 915.000 621

662 2130 WK ZN PAV MRK NON-
REMOV(W)24"SLD)(OPT2)

DOLLARS
and CENTS

LF 166.000 622

662 2131 WK ZN PAV MRK NON-

REMOV(W)(ARROW)(OPT2)
DOLLARS

and CENTS

EA 7.000 623

662 2132 WK ZN PAV MRK NON-
REMOV(W)(WORD)(OPT2)

DOLLARS
and CENTS

EA 8.000 624

662 2133 WK ZN PAV MRK NON-
REMOV(Y)4"(SLD)(OPT2)

DOLLARS
and CENTS

LF 55,732.000 625

662 2134 WK ZN PAV MRK REMOV(W)4"(SLD)(OPT2)

DOLLARS
and CENTS

LF 1,117.000 626

662 2135 WK ZN PAV MRK REMOV(W)8"(SLD)(OPT2)

DOLLARS
and CENTS

LF 113.000 627

662 2136 WK ZN PAV MRK REMOV(W)24"SLD)(OPT2)
DOLLARS

and CENTS

LF 52.000 628

662 2137 WK ZN PAV MRK REMOV(W)(ARROW)(OPT2)
DOLLARS

and CENTS

EA 1.000 629
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662 2138 WK ZN PAV MRK REMOV(W)(WORD)(OPT2)
DOLLARS

and CENTS

EA 1.000 630

662 2139 WK ZN PAV MRK REMOV(Y)4"(SLD)(OPT2)

DOLLARS
and CENTS

LF 1,649.000 631

662 2140 WK ZN PAV MRK NON-

REMOV(W)4"(BRK)(OPT2)
DOLLARS

and CENTS

LF 1,280.000 632

666 2312 REFL PAV MRK TYI(W)24"(SLD)90MIL)(OPT2)
DOLLARS

and CENTS

LF 789.000 633

666 2313 REFL PAV MRK TYI(Y)24"(SLD)90MIL)(OPT2)

DOLLARS
and CENTS

LF 2,750.000 634

666 2314 PAVEMENT SEALER 24"(OPT2)

DOLLARS
and CENTS

LF 1,509.000 635

666 2315 PAVEMENT SEALER(ARROW)(OPT2)

DOLLARS
and CENTS

EA 19.000 636

666 2316 PAVEMENT SEALER(WORD)(OPT2)
DOLLARS

and CENTS

EA 11.000 637

666 2317 PAVEMENT SEALER(YLD TRI)(OPT2)
DOLLARS

and CENTS

EA 20.000 638

668 2152 PREFAB PAV MRK TYC(W)(ARROW)(OPT2)
DOLLARS

and CENTS

EA 21.000 639
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668 2153 PREFAB PAV MRK TYC(W)(WORD)(OPT2)
DOLLARS

and CENTS

EA 11.000 640

668 2154 PREFAB PAV MRK TYC(W)(36")(YLD 

TRI)OPT2
DOLLARS

and CENTS

EA 20.000 641

672 2043 034 REFL PAV MRKR TY I-R(OPT2)
DOLLARS

and CENTS

EA 24.000 642

672 2044 034 REFL PAV MRKR TY II-A-A(OPT2)
DOLLARS

and CENTS

EA 566.000 643

672 2045 034 REFL PAV MRKR TY II-C-R(OPT2)

DOLLARS
and CENTS

EA 420.000 644

677 2042 ELIM EXT PAV MRK &  MRKS(4")(OPT2)

DOLLARS
and CENTS

LF 106,154.000 645

677 2043 ELIM EXT PAV MRK &  MRKS(8")(OPT2)

DOLLARS
and CENTS

LF 457.000 646

677 2044 ELIM EXT PAV MRK &  MRKS(24")(OPT2)
DOLLARS

and CENTS

LF 36.000 647

677 2045 ELIM EXT PAV MRK &  MRKS(ARROW)(OPT2)
DOLLARS

and CENTS

EA 4.000 648

677 2046 ELIM EXT PAV MRK &  MRKS(WORD)(OPT2)
DOLLARS

and CENTS

EA 4.000 649
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678 2056 PAV SURF PREP FOR MRK(BLST 
CLN)(4")OPT2

DOLLARS
and CENTS

LF 7,950.000 650

678 2057 PAV SURF PREP FOR MRK(BLST 
CLN)24")OPT2

DOLLARS
and CENTS

LF 686.000 651

678 2058 PAV SURF PREP FOR MRK(BLST 

CLN)(8")OPT2
DOLLARS

and CENTS

LF 4,100.000 652

678 2059 PV SRF PREP FOR MRK(BLST 
CLN)ARRWS)OPT2

DOLLARS
and CENTS

EA 11.000 653

678 2060 PV SRF PREP FOR MRK(BLST 
CLN)WORDS)OPT2

DOLLARS
and CENTS

EA 1.000 654

678 2061 PV SRF PRP MRK(BLST CLN)36")YLD 

TR)OPT2
DOLLARS

and CENTS

EA 4.000 655

740 2007 001 ANTI-GRAFFITI COATING(PERMA-
NENT)(OPT2)

DOLLARS
and CENTS

SF 42,144.000 656

3224 2070 D - GR HMA (QCQA) TY - B PG64 -22(OPT2)
DOLLARS

and CENTS

TON 20,659.000 657
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3224 2072 D-GR HMA(QCQA) TY-C SAC-B PG70-
22(OPT2)

DOLLARS
and CENTS

TON 10,784.000 658

5049 2008 BIODGRDABLE EROSN CTRL 
LOGS(18IN)(OPT2)

DOLLARS
and CENTS

LF 1,092.000 659

5369 2002 CENTER LINE TEXTURING(OPT2)

DOLLARS
and CENTS

STA 39.500 660

6007 2003 REMOVING TRAFFIC SIGNALS(OPT2)

DOLLARS
and CENTS

EA 1.000 661

6473 2035 001 MULTIPOLYMER PAV 
MRK(W)(4")(SLD)(OPT2)

DOLLARS
and CENTS

LF 28,896.000 662

6473 2036 001 MULTIPOLYMER PAV 

MRK(W)(4")(BRK)(OPT2)
DOLLARS

and CENTS

LF 2,418.000 663

6473 2037 001 MULTIPOLYMER PAV 
MRK(W)(8")(SLD)(OPT2)

DOLLARS
and CENTS

LF 7,627.000 664

6473 2038 001 MULTIPOLYMER PAV 
MRK(W)(12")(SLD)(OPT2)

DOLLARS
and CENTS

LF 2,155.000 665

6473 2039 001 MULTIPOLYMER PAV MRK(Y)(4")(SLD)(OPT2)

DOLLARS
and CENTS

LF 31,423.000 666

PROPOSAL SHEET
PROJECT DMO 2011(997)       , ETC. TxDOT
COUNTY  CORYELL      , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



66-66

6473 2040 001 MULTIPOLYMER PAV 
MRK(Y)(4")(BRK)(OPT2)

DOLLARS
and CENTS

LF 1,275.000 667

6473 2042 001 MULTIPOLYMER PAV 
MRK(W)(12")LNDP)(OPT2)

DOLLARS
and CENTS

LF 471.000 668
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CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

GENERAL NOTES AND SPECIFICATION DATA 

Electronic Bidding System (EBS) will not be permitted on this Contract. 

The project funding is $42,911,000 and does not include Force Account work. 

It is the Department’s intent to award the Contract to the lowest Bidder for the Base Bid items 
plus Option 2 items, if lowest bid for the Base Bid items plus Option 2 items is under the 
programmed funding.  If the low bid for the Base Bid items plus Option 2 items is not under the 
programmed funding, then the award will be to the lowest Bidder of the Base Bid items plus 
Option 1 items. 

The bid will be considered incomplete and nonresponsive if all Base Bid items and Option items 
are not completed.  See Section 2.14.E. 

SPECIFICATION DATA 
(PE R C E N T RE TA I N E D-SI E V E)  

DESCRIPTION 2 1/2″ 1 3/4″ #4 #40 
PI 

MAX 
PI 

MIN 
FLEXIBLE BASE 

(TYPE D, GRADE 4) 
0 0-5 45-75 70-85 12 4 

 
1. This material shall be produced from a source, which when tested in accordance with Test 

Method Tex-117-E, Part 1, shall meet the requirements of Class 2.3 material. 

2. This material shall be produced from a source, which when tested in accordance with Test 
Method Tex-116-E, the maximum Wet Ball Mill Value shall not exceed 45, and the maximum 
increase of material passing the No. 40 sieve shall not exceed 20 percent. 

3. Job control samples for gradation and PI testing will be taken from the windrow after blade 
mixing. 
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CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

BASIS  OF ESTIMATE 
Base  B id  wi th  OPTION  1  

ITEM DESCRIPTION RATE BASIS QUANTITIES 
*166 FERTILIZER (20-10-10) 

 TEMPORARY SEEDING 300.00 LB/AC 159.95  AC 23.99 TON 
 PERMANENT SEEDING 300.00 LB/AC 159.95 AC 23.99 TON 

168 VEGETATIVE WATERING 13,100 GAL/AC/APP 319.9 AC 25,143 MG 
180 WILDFLOWER SEEDING 16.5 LBS/AC 70 AC 1,155 LBS 
193 PLANT  MAINTENANCE  9 MO  9.0  MO 
216 PROOF ROLLING  30.0 HRS 30.0 HRS 
247 FLEXIBLE BASE 

 (TY D GR 4 FINAL POS) 138.00 LB/CF  79,822 CY 
310 PRIME COAT 

 MC-30 OR AE-P 0.20 GAL/SY 336,190 SY 67,238 GAL 
316 SURFACE TREATMENTS 

 
AGGREGATE 

(TY D GR 4 OR TY L GR 4) 
1/125 CY/SY 291,718 SY 2,336 CY 

 
AGGREGATE 

(TY PD GR 4 OR TY PL GR 4) 
1/125 CY/SY  39,266 SY    314 CY 

316 SURFACE TREATMENTS 

 
ASPHALT 

(AC-15P,AC-20XP, AC10-2TR, 
AC-12-5TR) 

0.35 GAL/SY   39,266 SY   13,743 GAL 

 
ASPHALT 

(HFRS-2 OR CRS-2) 
0.42 GAL/SY 291,718 SY 122,522 GAL 

 
3224 D-GR HMA (QC/QA) TY-C 110 LB/CY/IN  32,888 TON 

 D-GR HMA (QC/QA) TY-B 110 LB/CY/IN  57,949 TON 

*  For Contractor’s information, only 
BASIS  OF ESTIMATE 

Base  B id  wi th  OPTION  2  
ITEM DESCRIPTION RATE BASIS QUANTITIES 
*166 FERTILIZER (20-10-10) 

 TEMPORARY SEEDING 300.00 LB/AC 164.79   AC 24.72 TON 
 PERMANENT SEEDING 300.00 LB/AC 164.79  AC 24.72 TON 

168 VEGETATIVE WATERING 13,100 GAL/AC/APP 329.58  AC 25,905 MG 
180 WILDFLOWER SEEDING 16.5 LBS/AC 70 AC   1,155 LBS 
193 PLANT  MAINTENANCE  9 MO  9.0  MO 
216 PROOF ROLLING  30.0 HRS 30.0 HRS 
247 FLEXIBLE BASE 

 (TY D GR 4 FINAL POS) 138.00 LB/CF  87,056 CY 
310 PRIME COAT 

 MC-30 OR AE-P 0.20 GAL/SY 332,805 SY  66,561 GAL 
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CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

BASIS  OF ESTIMATE 
Base  Bid  wi th  OPTION 2  (Cont inued)  

ITEM DESCRIPTION RATE BASIS QUANTITIES 
316 SURFACE TREATMENT 

 
AGGREGATE 

(TY D GR 4 OR TY L GR 4) 
1/125 CY/SY 310,056 SY 2482 CY 

 
AGGREGATE 

(TY PD GR 4 OR TY PL GR 4) 
  1/125 CY/SY 38,465 SY    308  CY 

 
ASPHALT 

(AC-15P,AC-20XP, AC10-2TR, 
AC-12-5TR) 

0.35 GAL/SY 38,465 SY 13,463 GAL 

 
ASPHALT 

(HFRS-2 OR CRS-2) 
0.42 GAL/SY 310,056 SY 130,221 GAL 

3224 SURFACE TREATMENT 

 D-GR HMA (QC/QA) TY-C 110 LB/CY/IN  33,456 TON 

 D-GR HMA (QC/QA) TY-B 110 LB/CY/IN  63,220 TON 

 
*  For Contractor’s information, only 

GENERAL NOTES 

LIST OF MODIFIED STANDARDS 
CURB INLET (SPECIAL) (MOD)-WACO STANDARD, SGEB (MOD), SGMD (MOD), 
UBEB (MOD) 

GENERAL WASTE EXCAVATION OPERATIONS PLAN 

The work in the GWEOP will be accomplished by a combination of Force Account work and bid 
items as shown in the plans. 

Perform waste excavation, relocation, and landfill remediation operations in compliance with 
applicable TCEQ regulations and current standards of practice in the industry, compatible with 
the design of the Right-of-Way (ROW) for use as a highway for US 190 Copperas Cove Bypass.  
Specific details are contained in the General Waste Excavation Operations Plan (GWEOP). 

The work requires excavation and handling of waste, shaping and closing the excavation once 
complete, and covering the waste at the end of each day. 

Solid waste will be relocated to the new site as shown in the plans.  The exposed side slopes of 
the existing landfill and slopes formed by the relocated waste shall be capped with a final liner 
system of a material as shown in the GWEOP (Table 3-1) and specified in the Final Cover 
Quantity Control Plan. 
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CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

Materials for drainage controls shall be specified in the GWEOP. 

Types of equipment anticipated to be used in day-to-day prosecution of the work may include:  
bulldozers (CAT D6 or equivalent), excavators (180 hp or equivalent), articulating trucks  
(CAT 725 or equivalent), motor graders (145 hp or equivalent), front-end loaders (140 hp or 
equivalent), pickup trucks, fuel truck, water truck, and a water pump.  Actual equipment used 
onsite will be determined by the Contractor based upon site conditions and availability.  Specific 
details can be obtained through the General Waste Operations Plan. 

Perform all work required and as specified in the GWEOP.  Inform the Engineer and inspect the 
site with the Engineer before beginning work.  Inspect the site with the Engineer after the 
construction is complete.  Project personnel must have specific training and certifications 
required by the GWEOP before beginning any work required. 

Maintaining existing drainage throughout the excavation process is required to reduce the 
potential of flooding of the excavation.  This will be accomplished with berms around the 
perimeter of the excavation to intercept overland surface drainage from entering the excavation.  
In addition, interior berms will be constructed in each of the sectors of the excavation in order to 
keep surface water from coming into contact with exposed waste during the excavation. 

The excavation will be shaped and brought to the appropriate grades for subsequent construction 
of the Highway 190 Bypass through the closed landfill. 

Follow all drainage requirements specified in the GWEOP, including stormwater run-on/runoff 
and leachate control measures. 

Follow all testing, monitoring and reporting requirements as specified in the GWEOP.  Provide a 
copy of all reports to the Engineer. 

Prior to beginning any work in the area of landfill removal and remediation, a pre-work meeting 
is required to discuss all aspects of implementing the General Waste and Landfill Operations 
Plan. 

Before beginning landfill related work and prior to the pre-work meeting, the Contractor shall 
provide a detailed sequence of work that includes all elements of the work included in the 
GWEOP.  In addition, a safety and operational plan shall be provided in advance that indicates 
how the Contractor will comply with the requirements outlined in the GWEOP.  The Contractor 
will be responsible for revising the TCEQ Authorization shown in the plans if the Contractor’s 
proposed construction methods differ from what is approved.  Any revisions shall be provided to 
the Engineer for approval. 

All work related to removing, relocating and remediation of the existing landfill as specified in 
the plans has been included in the contract time determination for the project.  The contractor 
will be required to plan for and implement concurrent operations to meet the contract time. 
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CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

Once the landfill related work is begun the Contractor shall continuously prosecute all elements 
of the landfill relocation and remediation, both force account and bid items included in the plans. 

ITEM 4: SCOPE OF WORK 

All new and existing concrete adjacent to the roadway must be free of stains, dirt, tire marks, 
etc., at the time of final acceptance.  These items include, but are not limited to, bridge rails, curb 
and gutter, inlets, and riprap.  Blast cleaning of these items will be required to achieve 
acceptance of the project and will be considered subsidiary to the applicable bid items. 

Prior to final acceptance, all new structures and structures that have been extended shall be 
cleaned out by the Contractor.  This work will not be paid directly, but will be considered 
subsidiary to the various bid items. 

During final cleanup, the Contractor will be required to remove any foreign material that has 
accumulated at all bridge abutments and bent caps.  The removal of foreign material shall be 
performed in a manner approved by the Engineer.  All work and equipment involved in the 
removal of this material will be subsidiary to the various bid items of the Contract. 

ITEM 5: CONTROL OF THE WORK 

All elevations are based on USC & GS datum. 

Prior to beginning work in the area of existing utilities, the Contractor shall consult with the 
utility companies and Fort Hood - Directorate of Public Works, Real Property Branch for exact 
locations to prevent any damage or interference with present facilities.  This action shall in no 
way be interpreted as relieving the Contractor of his responsibilities, under the terms of the 
Contract and as set out in the plans and specifications.  The Contractor shall repair any damage 
caused by his operations, at his own expense, and shall restore facilities to service in a timely 
manner. 

ITEM 6: CONTROL OF MATERIALS 

Mixing of materials, storing of materials, storing of equipment, or repairing of equipment on top 
of concrete pavement or bridge decks will not be permitted unless specifically authorized by the 
Engineer.  Permission will be granted to store materials on surfaces if, in the opinion of the 
Engineer, no damage or discoloration will result. 

References to manufacturer’s trade name or catalog numbers are for the purpose of 
identification, only, and the Contractor will be permitted to furnish like materials of other 
manufacturers provided they are of equal quality, comply with specifications for this project, and 
are approved by the Engineer. 

Submit all fabrication and shop drawings to TxDOT electronic shop drawing submission system.  
Additional information can be found at: 

http://www.txdot.gov/business/contractors_consultants/bridge/shop_drawings/default.htm 
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CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

ITEM 7: LEGAL RELATIONS AND RESPONSIBILITIES 

The use of existing or new bridges for staging construction equipment or materials will not be 
permitted without written approval by the Engineer.  To obtain this approval submit a working 
plan to the Engineer including loading information, spacing, and dimensions.  This working plan 
must be signed and sealed by a licensed or registered Professional Engineer. 

If utilizing private property for waste disposal sites, field office sites, equipment storage sites, or 
for any other purpose involved with this project, provide to the Engineer written proof of the 
property owner’s approval for the use of this property.  This proof may be in the form of a letter 
or agreement signed by the property owner or other documents acceptable to the Engineer. 

Follow all local ordinances when burning cleared trees or brush.  Contractor shall also obtain 
written permission from Fort Hood prior to burning. 

Where existing pavement adjoins new pavement, saw the existing pavement to a neat transverse 
and/or longitudinal line to permit adequate joining.  This will not be paid directly, but will be 
considered subsidiary to the various bid items. 

Protect all adjoining pavement sections during all phases of construction.  Any damages incurred 
due to Contractor’s operation shall be repaired and/or replaced at the Contractor’s expense. 

All materials, labor, and incidentals required for the Contractor to provide for traffic across the 
highway and for all-weather ingress and egress to public and private property in accordance with 
Item 7.7 of the Standard Specifications shall be considered as incidental to the various bid items.  
When construction is complete, the access roadways will be restored to their original condition, 
as approved by the Engineer. 

Personal vehicles of the Contractor’s employees shall not be parked within the right-of-way at 
anytime including any section closed to public traffic, unless the vehicle is being utilized for 
construction procedures; however, the Contractor’s employees may park on the right-of-way at 
the sites where the Contractor has his office, equipment, and materials storage yard. 

The Contractor shall not initiate activities in a project specific location (PSL) associated with a 
U.S. Army Corps of Engineers (USACE) permit area that has not been previously evaluated by 
the USACE as part of the permit review of this project.  Such activities include, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL.  The permit area includes all waters of the 
U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  The Contractor shall be responsible for any and all 
consultations with the USACE regarding activities, including project specific locations (PSLs), 
which have not been previously evaluated by the USACE.  The Contractor shall provide the 
Department with a copy of all consultation(s) or approval(s) from the USACE prior to initiating 
activities. 
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CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area, if a 
self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 
part of the permit review of this project.  The Contractor is solely responsible for documenting 
any determination(s) that their activities do not affect a USACE permit area.  The Contractor 
shall maintain copies of their determination(s) for review by the Department or any regulatory 
agency. 

The Contractor must document and coordinate with the USACE, if required, prior to any 
excavation hauled from or embankment hauled into a USACE permit area by either (1) or (2) 
below. 

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.  The 
Contractor will document both the project specific location (PSL) and their authorization.  
The Contractor will maintain copies for review by the Department or any regulatory 
agency.  When an area within the project limits has been evaluated by the USACE as part 
of the permit process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 
sections as specified in Item 110 is used for permanent or temporary fill (Item 132, 
Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as fill 
within a USACE evaluated area; and, 

Unsuitable excavation or excess excavation “waste” (Item 110, Excavation) that is disposed at a 
location approved by the Engineer within a USACE evaluated area. 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas.  The 
Contractor will provide the Department with a copy of all USACE coordination or 
approval(s) prior to initiating any activities for an area within the project limits that has 
not been evaluated by the USACE or for any off right of way locations used for the 
following, but not limited to, haul roads, equipment staging areas, borrow and disposal 
sites: 

a. Item 132, Embankment, used for temporary or permanent fill within a USACE permit 
area; and, 

b. Unsuitable excavation or excess excavation “waste” (Item 110, Excavation) that is 
disposed outside a USACE evaluated area. 

The total area disturbed for this project is 266 acres.  The disturbed area in this project, all 
project locations in the Contract, and the Contractor project specific locations (PSLs), within 1 
mile of the project limits, for the Contract will further establish the authorization requirements 
for stormwater discharges.  The Department will obtain an authorization to discharge stormwater 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans.  The Contractor is to obtain required authorization from the TCEQ for 
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Contractor PSLs for construction support activities on or off the ROW.  When the total area 
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 
copy of the Contractor NOI to the Engineer and to the local government that operates a separate 
storm sewer system. 

No vegetation clearing March 1 to September 15 from Station 255+00 to Station 290+00. 

Clearing of vegetation within the proposed ROW will be limited to that necessary for 
constructing the proposed project. 

Construction activities will be minimized in areas adjacent to occupied Black-Capped Vireo and 
Golden-Cheeked Warbler habitat.  No project specific locations (PSLs) such as staging areas will 
be placed in these areas.  These areas are from Station 255+00 to Station 290+00. 

Construction between March 1 and September 15 would be restricted to daylight hours to 
prevent continuous disturbance.  The limits of this restriction are from Station 255+00 to Station 
290+00. 

Paragraph deleted. 

Type C temporary fencing may be required to keep livestock contained during construction.  This 
shall be subsidiary to various bid items. 

General Notes for Work in Waters of the US 

1. TxDOT will establish “limits of waters of the United States” to designate stream banks 
(Ordinary High Water Marks) and wetland boundaries for the project with wood lathing and 
flagging.  These areas have specific Corps of Engineer 404 permit requirements as stated in 
the following notes. 

2. For bridges, the Contractor shall provide and maintain orange plastic security fencing (called 
orange fencing) slightly above the Ordinary High Water Marks, on each side of the stream 
and from ROW line to ROW line.  For culverts, the Contractor shall provide and maintain 
orange fencing slightly above the Ordinary High Water Marks, on each side of the stream on 
the upstream and downstream culvert ends outside the limits of permanent facilities to the 
ROW lines.  No construction activities or access below the orange fencing shall be allowed, 
unless approved by TxDOT.  The boundaries for wetland areas shall also be established with 
orange fencing and timber mats must be used to support heavy equipment. 

3. The Contractor shall submit detailed site-specific plans for work in each “Water of the United 
States” designated on the EPIC sheet.  These plans must be approved by the TxDOT 
Engineer prior to starting any work in these areas.  The plans must also describe facilities and 
work activities adjacent the Ordinary High Water Marks.  The plan must show actual 
dimensions and materials for: 
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 proposed construction roads and work areas leading to or in close proximity the Ordinary 
High Water Marks 

 temporary material or equipment storage areas in close proximity to the Ordinary High 
Water Marks 

 locations of proposed sediment and erosion control devices 

 identification of construction equipment and construction techniques to accomplish the 
work 

Once this drawing and supporting information is reviewed and approved by TxDOT, all 
construction workers should be made aware of the limits designated on the drawings by the 
Contractor’s supervision.  Work in all Waters of the US will be limited to the minimum 
necessary required to construct the bridge, culvert or roadway fills.  Work shall also include 
all activities needed for bridge and culvert demolitions.  Working or disturbing soil in the 
stream channel outside the limits of the work plan will not be allowed.  Orange fencing shall 
be provided and maintained to establish the TxDOT approved boundaries in which work may 
be conducted between the Ordinary High Water Marks. 

4. Stormwater from disturbed soil areas draining toward wetlands shall be either re-routed or 
adequate sediment control devices installed to protect the wetland. 

5. The Contractor shall select concrete bridge demolition methods that will meet all 404 
requirements.  Bridge demolition between Ordinary High Water Marks may typically include 
bridge slabs, girders, columns, and foundations.  The use of jackhammers or crushing 
techniques shall be conducted over timber mats wide enough for the downed bridge and for 
access and use of construction equipment to remove the wrecked structure fully.  Concrete 
structures requiring demolition shall not be fully processed into small pieces between the 
Ordinary High Water Marks.  Large sections of the wrecked concrete structure should be 
lifted or moved to an upland area for further processing with the processing area using 
appropriate sediment control devices.  Demolitions should be avoided during high stream 
levels.  Efforts shall be made to minimize bridge rubble, including fine concrete materials 
produced through the demolition process, water from saw cutting activities or soils moved 
during demolition activities from entering the stream. 

6. The construction or demolition of culverts should take place in a manner that does not block 
the flow in a 404 stream.  Removal or demolition of bridge class culverts should be 
accomplished similar to bridge demolitions, but timber mats are not required.  Efforts shall 
be made to minimize culvert rubble, including fine concrete materials produced through the 
demolition process, concrete saw cutting water or soils moved during demolition activities 
from entering the stream.  Minimal stream channel disturbance should occur both upstream 
and downstream of culverts between the Ordinary High Water Marks. 

7. No excavated material, including spoils from drill shafts shall be deposited within the 
Ordinary High Water Marks at any time.  Excavated material shall be immediately hauled to 
an approved temporary upland material storage area on TxDOT ROW.  Excess material shall 
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be hauled from the project site or spread above the stream bank limits as directed by the 
TxDOT Engineer.  Adequate stabilization and sediment control devices shall be provided for 
soil materials spread and graded above the stream bank limits on TxDOT ROW. 

8. No equipment or chemicals shall be stored overnight within Waters of the US (between the 
Ordinary High Water Marks).  Special care shall be taken to contain all sanitary waste, 
petroleum products, or chemicals from leaking or entering the stream.  The Contractor shall 
make provisions to collect all construction related trash and debris each workday and to 
provide adequate containers for storage and removal. 

9. Upon completion of work, all excess construction materials, construction debris, timber mats, 
shall be carefully removed from between the Ordinary High Water Marks of the stream while 
minimizing additional earth disturbance, protecting existing aquatic vegetation and limiting 
stream turbidity.  Timber mats, located below the Ordinary High Water Marks shall be 
carefully removed by construction equipment located above the Ordinary High Water Marks.  
Stream shaping below the Ordinary High Water Marks, after removal of timber mats or other 
construction activities shall only be conducted when directed by TxDOT. 

10. Adequate sediment and erosion control devices shall be installed to preclude sediment from 
entering the stream and to the requirements of the storm water permit.  Continuous silt fences 
with angled end sections and/or rock filter dams shall be installed along the entire length of 
disturbed soils, slightly above and parallel the High Water Marks of the stream and upslope 
of orange fencing specified in Item 2.  No rock filter dams or other controls shall be installed 
across 404 streams below the Ordinary High Water Marks for either bridge or culvert 
installations.  Large diameter compost logs shall typically be used on the boundaries of 
timber mats located between the Ordinary High Water Marks.  Vegetation shall be established 
as soon as possible, beginning immediately when areas are brought to the proper lines and 
grades.  Soil retention blankets and channel liners are encouraged to minimize erosion and 
promote vegetation development. 

11. During any construction or demolition operations, soil shall never be pushed from the high 
bank into the stream channel below the Ordinary High Water Marks.  Soil may be removed 
and shaped, as necessary, along the stream bank slopes above the Ordinary High Water 
Marks to facilitate construction with excess material being moved to high ground. 

12. Trees removed between the Ordinary High Water Marks shall be sawcut.  No mobile 
construction equipment shall be used to remove vegetation between the Ordinary High Water 
Marks.  Trees will be cut flush with the ground level and pulled above the Ordinary High 
Water Marks for further processing.  Only trees designated by the TxDOT Engineer shall be 
removed.  No chemicals or stump grinding shall be used between the Ordinary High Water 
Marks.  Follow all local ordinances when burning cleared trees or brush. 

13. No water shall be pumped from any Water of the US without a permit from the appropriate 
river authority or the Texas Commission on Environmental Quality.  Upland stock tanks are 
exempt from this requirement. 
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14. Temporary construction roads or ramps, if approved by the Engineer, shall be constructed of 
material that will not erode and transport fine grain sediment downstream under high flows.  
Acceptable earthwork materials shall be rock material of 4-in. to 6 inch diameter.  The use of 
rock and inert materials such as structural steel sections, wood mats, concrete mats, filter 
fabrics, and concrete barriers shall be acceptable to build roads and ramps.  Fills consisting of 
clay, sands or other fine grain materials shall not be used between the Ordinary High Water 
Marks.  Loose earth materials generated by excavation between the Ordinary High Water 
Marks shall be re-compacted or moved to a high bank area before the end of each day.  
Temporary construction roads and ramps shall be removed as soon as possible and the stream 
channel returned to a near original condition.  Earth materials (clays and sand) that fall from 
construction equipment onto roads or ramps, between the Ordinary High Water Marks, shall 
be cleaned and removed daily. 

15. To facilitate culvert or bridge construction work, low stream flows may be temporarily 
pumped or routed around construction activities.  Stream flow should not be stopped.  To 
facilitate pumping or routing of low flows, whatever sumps or obstructions used to control 
the stream flow shall not be constructed of fine grained clays or sands. 

The Contractor shall be familiar with the right-of-way map and the location of all the right-of-
way monumentation. 

Care shall be taken by the Contractor and subcontractors to protect and avoid disturbance to the 
right-of-way monumentation. 

If right-of-way monumentation is disturbed by the Contractor, or subcontractor, the Contractor 
shall notify the Inspector.  Monuments, which are disturbed by the Contractor, or subcontractor, 
shall be restored by a Registered Professional Land Surveyor designated by the Texas 
Department of Transportation District Surveyor at the expense of the Contractor. 

ITEM 8: PROSECUTIONS AND PROGRESS 

For this project, six-day workweek charges will be charged in accordance with Section 8.3.A.2., 
“Six-Day Workweek.” 

The following Milestone is intended to expedite construction in the described area.  The 
Contractor shall have Old Copperas Cove Road and the segment of US 190 from Old Copperas 
Cove Road to existing US 190, east of the City of Copperas Cove, open to eastbound traffic by 
February 1, 2013.  Each working day after by February 1, 2013, that the area is not substantially 
complete and open to traffic will result in a disincentive applied at a rate of $1,000 per working 
day.  If requested, the Engineer may allow the use of full-depth hot-mix (in lieu of other base 
layers) to expedite work for this Milestone area. 

Prior to Contract letting, the conceptual construction schedule as developed for the Contract 
Time Determination will be made available by the Department at the Area Engineer’s office for 
prospective Bidder’s review.  The schedule will be in hard copy form and made available for 
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copying by the Contractor.  This supplied schedule is for informational purposes, only.  It is the 
responsibility of the prospective Bidder to determine a construction schedule for the work in this 
Contract. 

In addition to the requirements in Special Provisions to Item 8, construction schedules provided 
by the Contractor shall include line items required to maintain compliance with the stormwater 
permit.  Those line items shall include, but not be limited to installing/removing stormwater 
sediment controls, installing soil retention blankets/channel liners, topsoil/compost placement, 
seeding (temporary and permanent), and placement of permanent erosion controls, earthwork 
and grading. 

The Contractor will be expected to schedule this work so that the base placement operations will 
follow the subgrade work as closely as practical in order to reduce the hazard to the traveling 
public and prevent undue delay from wet weather. 

Work requiring lane closures on US 190 will be restricted to the nights indicated: 

SUNDAY 10 PM – MONDAY 5 AM
MONDAY    7 PM – TUESDAY 5 AM
TUESDAY    7 PM – WEDNESDAY 5 AM

WEDNESDAY    7 PM – THURSDAY 5 AM
THURSDAY    7 PM – FRIDAY 5 AM

 
Supplemental lighting in addition to lighting on equipment and work vehicles will be required to 
insure adequate lighting for workers safety and inspection.  All operations including planning, 
underseal and HMAC placement must be adequately lighted using supplemental lighting of the 
“balloon type.”  This is subject to the approval of the Engineer.  This is considered subsidiary to 
the various bid Items of the Contract. 

Placement of traffic control devices for night operations shall not commence until after the start 
time and all devices shall be removed from the roadway prior to the finish time.  All other work 
not requiring lane closures can be done during daytime work hours. 

No lane, ramp, or freeway closures on US 190 will be allowed at any hour during the week 
between Christmas Eve and New Year’s Day and the Wednesday before Thanksgiving to the 
following Sunday. 

In the event utility lines needing unforeseen adjustments are encountered during construction 
operations, alter operations and continue to prosecute the Contract in such a manner that will 
allow utility adjustments to be made by others 

For all subcontracts, physically attach all provisions listed in the “Contractor’s Assurance” to the 
subcontract agreement.  Provide a copy of subcontracts, with attachments, for all DBE 
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Subcontractors.  Submit the subcontracts to the Engineer when submitting the subcontract 
approval request. 

ITEM 100: PREPARING RIGHT OF WAY 

Preserve trees within temporary construction easements in accordance with Item 100, Article 
100.2., unless otherwise directed by the Engineer.  Prune trees designated for preservation as 
directed by the Engineer.  All work required in preserving and pruning trees shall be included in 
the price bid for Item 100. 

The removal of trees and vegetation shall be subsidiary to Item 100.  Preserve all hardwood trees 
designated by the Engineer. 

The removal of any existing or temporary fence will not be paid directly, but shall be considered 
subsidiary to the bid Item 100, “Preparing Right of Way.” 

All trees and brush removed each day shall be disposed within the same day of removal, unless 
otherwise approved by the Engineer.  Contractor shall shred all trees and brush.  No burning will 
be allowed, unless approved by the Engineer and Fort Hood. 

The Contractor is prohibited from removing grass vegetation throughout the entire project limits 
and then ceasing construction for long periods, typically over three weeks.  The Contractor 
schedule shall be developed based on staged vegetation removal, limiting disturbed soil to no 
more than 25 percent at one time, unless otherwise approved by the Engineer.  Should the 
Contractor not be able to control sediment and erosion adequately for areas disturbed, TxDOT 
shall substantially reduce the size of soil areas that the Contractor may disturb.  Should the 
project be evaluated to have sediment control problems as a result of the Contractor disturbing 
excessive amounts of soil, the Contractor shall be required to immediately re-vegetate (seed and 
water) those disturbed areas at no cost to TxDOT. 

All pipe culverts removed under this Contract shall become the property of the Contractor to be 
disposed off the right of way, unless otherwise directed by Engineer. 

The price bid for Prep ROW from Station 102+00 to Station 120+00 shall include the city owned 
property to be used for landfill remediation. 

ITEM 110: EXCAVATION 

Proof roll the completed subgrade to locate unstable areas.  Proof rolling shall be in accordance 
with Item 216 “Proof Rolling.” 

ITEM 132: EMBANKMENT 

Proof roll the completed subgrade to locate unstable areas.  Proof rolling shall be in accordance 
with Item 216 “Proof Rolling.” 
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Embankment Ty. C will serve as the 1 ft.- 6 in. compacted clay liner layer for the landfill area.  
This material must meet the following requirements:  

Plasticity Index  > 15 
Liquid Limit > 30 
Percent Passing No. 200 Sieve > 30% 
Particle Size < 1 inch 
Hydraulic Conductivity ≤ 1x10-5 cm/sec 

ITEM 110 AND 132: EXCAVATION AND EMBANKMENT 

In those cases where fixed features require, the governing slopes indicated on the cross sections 
may be varied between the limits and to the extent determined by the Engineer. 

Prior to Contract letting, one copy of the earthwork cross sections will be made available by the 
Department at the Area Engineer’s office for prospective Bidders review.  Earthwork 
construction, cross-section data is also available to the Contractor on a Department-furnished 
compact disc at the Area Engineer’s office.  This supplied cross-section plot or computer data is 
for non-construction purposes, only, and is the responsibility of the prospective Bidder to 
validate the supplied plot or data with the accompanying plans, specifications, and estimates for 
this Contract. 

In a cut section where, in the opinion of the Engineer, the soil encountered in the subgrade is 
unstable for reason other than excess moisture, undercut this material for a minimum depth of  
1-foot and a maximum depth as determined by the Engineer and replace with material having a 
PI of 5 to 25.  This required undercutting will be paid under Item 110, “Excavation.”  
Replacement of more suitable material will be paid under Item 132, “Embankment.” 

All pavement and base on existing driveways and intersecting roadways within the limits of the 
proposed subgrade shall be removed including when proposed subgrade elevations are above 
existing pavement.  Existing subgrade in these areas shall be scarified and loosened to a depth of 
12 inches before adding embankment or compacting excavation. 

Design cross-sections and cross-section data will be provided to the Contractor by TxDOT post 
letting and shall be used to stake the lines and grades for the project, as directed by the Engineer. 

When excavation is required to adjust stream flow lines at culvert ends, flatten the side slopes of 
channels and the back slopes of parallel ditches to the maximum extent possible within the 
existing right of way and channel easements. 

Deleted paragraph 

ITEM 160: TOPSOIL 

Salvage the existing topsoil from the cut/fill areas.  Stockpile the salvaged topsoil material at 
locations as approved by the Engineer.  Topsoil shall not be used for general fill, unless there is 
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an excess quantity of topsoil and use is approved by TxDOT.  Topsoil stockpiles or topsoil 
placed along the ROW lines in windrows shall be temporarily seeded to meet stormwater permit 
requirements.  Additional offsite topsoil is likely to be required to complete work for this Item. 

Additional topsoil needed for this Item, shall come from approved sources outside of the ROW.  
Topsoil must come from a location within 6-in. of the natural ground surface to ensure it contains 
nutrients and is not sterile soil.  Off ROW topsoil shall contain a minimum organic content of 
3.5%, based on soil test results (testing to be conducted at the Contractor’s expense). 

ITEM 162: SODDING FOR EROSION CONTROL 

Block sod (Bermuda grass) shall be cynodon dactylon Bermuda grass cut to a minimum depth 
(thickness) of 1 inch.  The sod shall have the following characteristics: (1) uniformity; (2) good 
color; (3) free of weeds, weed seed, insects, and disease; (4) healthy, virile root system of dense, 
thickly matted roots throughout the soil of the sod; (5) adequate moisture to prevent drying out 
by exposure to the air and sun to the extent as to damage sod. 

Prior to laying the block sod, blade the area and rake smooth.  Refer to the plans and details for 
areas to receive the sod.  Remove 1-in. of soil along paved edges and curb lines before laying sod 
and dress the slope to match all exposed edges after placing the sod. 

ITEM 164: SEEDING FOR EROSION CONTROL 

Final grading and stabilization (seeding) shall be achieved as soon as possible and not scheduled 
only for the end of the project.  Final grading and stabilization should be initiated as the overall 
work progresses and should be scheduled in sequence with completion of base course 
installation.  Final grading and stabilization shall be included as separate line items in the project 
schedule. 

Multiple mobilizations of the seeding crews will be expected to comply with the Construction 
General Permit of the Texas Pollution Elimination Discharge System requirements for  
re-vegetating disturbed soils. 

Install temporary seeding on topsoil stockpiles that are unused for more than 21 days. 

Temporary seeding mixtures (cool and warm) shall also include 3 lbs. of Bermuda grass seed per 
acre, with all seeds being planted concurrently. 

Temporary cool seed mixtures shall be as stated in the specification or at the option of TxDOT a 
direct substitution of 30 lbs. per acre of Dwarf Annual Ryegrass (Axcella 2 variety) including the 
3 lbs. of Bermuda grass seed shall be planted. 

For drill seeding installations, the pasture or rangeland type drill shall have a minimum of three 
seeding compartments to separate the fine and fluffy seeds and must be capable of being 
calibrated so the seed mixtures will be planted uniformly. 
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Vegetative watering shall not begin on permanent seeding until at least a half-inch rainfall is 
received. 

ITEM 166: FERTILIZER 

Fertilizer shall be used for permanent and temporary seeding. 

ITEM 168: VEGETATIVE WATERING 

Watering between December 1 and February 1 can begin on seeded areas upon planting and 
before a natural rainfall.  During other planting periods, unless approved by TxDOT, vegetation 
watering by means of water trucks shall not be started on newly planted seeds until a natural rain 
of ½-inch has occurred after planting. 

ITEM 180: WILDFLOWER SEEDING 

Wildflower seeding operations shall be separate from the permanent grass seeding operations 
and shall be performed in the fall between the months of September and November.  Locations 
for wildflower seeding shall be between the main lanes and frontage roads as directed by the 
Engineer.  Wildflower seed shall be sown at the recommended depth using a no-till drill seeder.  

The wildflower seeding area shall be the same area as permanent seeding. 

The species shall be a Texas mix, including but not limited to: Texas Bluebonnet (Lupinus 
texensis) minimum 16½ pounds PLS per acre, Pink Evening Primrose (Oenothera speciosa) 
minimum 1 pound PLS per acre, Indian Paintbrush (Castilleja indivisa) minimum 1/4 pound PLS 
per acre and Indian Blanket (Gaillardia pulchella) minimum 10 pounds PLS per acre. 

Approved sources are: 

Wildseed Farms 
425 Wildflower Hills 
Fredericksburg, TX 78624 
800-848-0078 

Native American Seed 
127 N. 16th St. 
Junction, TX 76849 
800-728-4043 

Applewood Seed Co. 
5380 Vivian Street 
Arvada, CO 80002 
303-431-7333 
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ITEM 192: LANDSCAPE PLANTING 

ITEM 193: LANDSCAPE ESTABLISHMENT 

Landscape planting shall take place between October 15 and March 15.  Planting should take 
place during the dates above and soon after grading of the planting area is complete.  Plant 
maintenance and establishment is a total of 12 months after initial planting is complete.  Initial 
planting, maintenance and establishment shall be scheduled by the Contractor to be complete 
prior to the end of the construction project.  Contractor’s work schedule shall indicate when this 
work will be achieved. 

Provide 48 hours notification to the Engineer of the time that plant maintenance will be 
conducted so that an inspector may be present during these activities.  The Engineer may 
withhold monthly payment for landscape establishment, if the Engineer is not adequately 
notified of the Contactor’s maintenance activities. 

ITEM 247: FLEXIBLE BASE 

Place the material in approximately equal courses not to exceed 5 inches in depth per course.  
During mixing and laying operations, sufficient water shall be added to the material to ensure 
that the moisture content is not less than optimum moisture as determined by Test Method  
Tex-113-E. 

Paragraph deleted. 

The excess excavated material for this project may be suitable for use under this Item provided 
the quality of the crushed material meets the specification data given for this Item.  
Determination of the quality of the material will be the responsibility of the Contractor. 

ITEM 251: REWORKING BASE COURSES 

Salvaged material shall remain the property of the Department and shall be stockpiled within a 
10 mile radius of the project at locations determined by the Engineer.  Stockpile salvaged 
material using a front-end loader at stockpile site in a manner approved by the Engineer.  No 
stockpiles will be allowed between Old Copperas Cove Road and US 190 east of the City of 
Copperas Cove. 

Some patches of cement or stabilized base may be encountered while salvaging the existing base.  
If such material is encountered, it will be removed and disposed as directed by the Engineer.  
This work will not be paid directly, but will be subsidiary to Item 251. 

Indicated quantities of flexible base to be salvaged are for estimating purposes, only.  Salvage all 
acceptable base material encountered in the existing base, including intersection areas, as 
directed by the Engineer regardless of quantities involved.  This work shall be paid as specified 
in Item 251. 
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The flexible base used in the detour shall become the property of the Department once the detour 
is no longer needed.  Salvage this material and stockpile at a location approved by the Engineer.  
This work will be paid under Item 251. 

ITEM 276: CEMENT TREATED BASE 

Flexible base used under this Item shall consist of Type D, Grade 4, Triaxial Class 2.3.  Treat 
base material with 4.5% hydraulic cement to meet strength requirements.  Cure the cement-
treated material with an application of PCE, AEP, SS-1, CSS-2 or other asphaltic material 
approved by the Engineer at a rate not to exceed 0.2 gal/sy.  The material and application for 
curing will not be paid directly, but will be considered subsidiary to Item 276.  Material shall be 
placed in one 6-inch lift. 

Wet construction joints between new base and base previously placed and coat with dry cement 
prior to the addition of new base. 

ITEM 305: SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALTIC 

PAVEMENT 

Stockpile the material from the top 2 inches of existing asphalt pavement separately from lower 
layers.  Stockpile RAP not incorporated into the project along the project right of way that will 
not be disturbed by the construction and other locations within 10 miles.  No stockpiles will be 
allowed between Old Copperas Cove Road and US 190 east of the City of Copperas Cove.  
Neatly shape the stockpile using a front-end loader or other similar equipment as directed by the 
Engineer. 

RAP from the project is suitable for reuse into all HMAC mixtures; however, RAP containing 
siliceous aggregates will not be allowed for reuse in HMAC mixes. 

ITEM 310: PRIME COAT 

ITEM 316: SURFACE TREATMENTS 

ITEM 3224: DENSE-GRADED HOT-MIX ASPHALT (QC/QA) 

The Contractor may request approval from TxDOT to clean equipment located on TxDOT ROW, 
which is engaged in asphalt work such as trucks, lay down machines, and distributors.  TxDOT 
may allow cleaning of asphalt equipment on TxDOT ROW only when all of the following 
conditions are met on a continuous basis: 

1. Cleanup activities must take place no closer than 300 feet from an off ROW drainage 
discharge. 

2. No diesel or fuel is used for cleaning. 

3. The names of all cleaning agents have been previously submitted to TxDOT and the 
Contractor has submitted both a spill prevention and cleanup plan for the cleaning 
chemicals being used. 
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4. All excess cleaning liquid must be captured on plastic or tarps and disposed of properly off 
ROW. 

5. Excess asphaltic products originally planned to be used for road construction, but deposited 
along the roadway edge due to having too much material, or due to equipment start/stops 
and minor equipment upsets shall be properly removed off ROW or to a location approved 
by TxDOT within 48 hours. 

ITEM 310: PRIME COAT 

When cutback asphalt is used, a minimum curing time of 7 days shall be required before 
application of Item 316, unless otherwise authorized or directed by the Engineer in writing. 

ITEM 316: SURFACE TREATMENTS 

No asphalt treatments shall be applied just prior to a rain event that could result in chemical 
asphalt or any asphalt by-product pollutant being washed into a stream. 

No asphalt for surface treatment items will be placed between October 1 and April 1 for 
emulsions and October 1 and May 15 for AC asphalts, unless approved by the Engineer in 
writing. 

All trucks hauling materials to be paid by truck measurement shall be “struck off” prior to 
delivery to the project. 

Protect all existing bridges, curbs, and other exposed concrete surfaces within the limits of these 
projects as much as practicable from asphalt materials by any method that is acceptable to the 
Engineer.  Remove any excessive asphalt materials deposited on these surfaces in a manner 
approved by the Engineer at the Contractor’s expense. 

If existing conditions warrant during application of the surface treatment, the lane widths, 
transitions, and intersection areas may be varied as directed by the Engineer. 

Use a medium pneumatic roller meeting the requirements of Item 210 as directed by the 
Engineer.  This work will be subsidiary to the various bid items. 

All aggregate shall come from the same source or blended sources. 

Remove dirt and debris that has accumulated in the curb and gutter sections prior to beginning 
paving.  Likewise, remove all vegetation from pavement edges prior to seal coat operations.  
This work will be subsidiary to other items. 

ITEM 360: CONCRETE PAVEMENT 

Contractor personnel performing job-control testing on concrete must be ACI-Certified.  Provide 
a copy of the certification paper to the Engineer upon arrival and before testing at jobsite.  
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Furnish hard copies of calibration reports for testing equipment when non-TxDOT approved 
equipment is used to test concrete. 

Maintain on the jobsite sufficient polyethylene fabric, as directed by the Engineer, to cover a 
minimum area of concrete pavement 600 feet long and 25 feet wide. 

The coarse aggregates used in the concrete paving mixture shall produce concrete with a 
coefficient of thermal expansion (CoTE) not greater that 6.0x10-6 inch/inch/°F when tested in 
accordance with Test Method Tex-428-A.  Specimens shall be made and cured in accordance 
with Test Method-Tex-447-A and be at least 7 days old before testing.  The Construction 
Division will perform all testing for CoTE for aggregate acceptance and test results shall be final. 

When conventional paving methods (forms) are approved by the Engineer, a longitudinal 
finishing machine will be required.  The longitudinal finishing machine shall be provided with a 
longitudinal float not less than 10 feet in length, adjusted to a true plane.  It shall be power driven 
and mounted in a substantial frame equipped to ride on forms and shall be so designed and 
operated as to finish the required grade.  In lieu of the longitudinal finishing machine, the 
Contractor may use a longitudinal trans-angular float, which is adjustable to crown and grade.  
This type of float is also known by various trade names such as V Finisher, Lewis Trans-angular 
Finisher, C.M.I. Tube float, etc.  The operation of the longitudinal trans-angular float shall be as 
approved by the Engineer. 

Place construction, sawed and construction joints in accordance with the Pavement Detail sheet 
and as directed.  Joint locations, other than as shown on the plans, are subject to approval.  
Pavement leaveouts are required on this project as necessary to provide for traffic at driveways 
and side streets as shown in the plans or as directed.  The cost of providing these leaveouts, 
including the construction of a suitable crossover connection at each site, is not paid directly, but 
is considered subsidiary to this Item. 

All joint locations and leaveouts shall be shown on the submitted paving plan required by this 
Item.  The requirement of Item 585, Ride Quality for Pavement Surfaces, will be enforced 
regardless of the presences of construction joints. 

Concrete curing compounds shall not be applied in a manner that the chemical will be spilled, 
dripped, or discharged into streams.  Containers and rags used during application of curing 
compound shall be properly disposed off the project.  Do not store curing compound containers 
and drums on TxDOT ROW. 

ITEM 400: EXCAVATION AND BACKFILL FOR STRUCTURES 

Aggregate for cement-stabilized backfill shall be Grade 3, 4, or 5 coarse aggregate shown in  
Item 421, “Hydraulic Cement Concrete.” 

Class B bedding is required, if rock is encountered. 
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ITEM 416: DRILLED SHAFT FOUNDATIONS 

ITEM 420: CONCRETE STRUCTURES 

ITEM 430: EXTENDING CONCRETE STRUCTURES 

Column lengths shown on the plans shall be used to calculate the top of drilled shaft elevations 
for the determination of pay quantities.  Pay quantity for bent concrete shall be plan quantity. 

Soil from foundation drilling shall be removed immediately from the stream channel area to 
higher ground above the Ordinary High Water Marks.  No earth drill spoil material shall be 
deposited into water of a stream.  If used, drilling mud will not be allowed to enter into any 
stream. 

ITEM 420: CONCRETE STRUCTURES 

The Contractor’s attention is called to the fact that conduit and junction boxes for illumination or 
other purposes may be required in the construction of the bridge slabs, columns, caps or other 
parts of the bridge structure(s).  Refer to the bridge and illumination layouts for details. 

Reduce headwall heights, if necessary, to provide a maximum of 3 inches projection above the 
roadway slope.  No increase or decrease will be made in plan quantities of concrete or 
reinforcing steel for this work. 

Paint the Control-Section-Structure (CSS) number on the right side of each approach end of 
finished bridges or culverts, using black exterior paint and stencils that result in two-inch high 
numbers.  All numbers should be legible and free of smears or drips.  Unless otherwise directed 
by the Engineer, the nine-digit CSS number shall be placed within two feet of the end of each 
bridge type as follows: concrete or steel girder bridge on outside of girder, slab-type bridge on 
outside of slab, bridge class culverts on outside of headwall.  The painting of these numbers will 
not be paid directly, but will be considered subsidiary to the various bid items. 

All construction products used to construct concrete structures and bridges including but not 
limited to plastics, Styrofoam, grease, glues, caulking, adhesives, solvents, paints, cleaning 
agents, and rubber shall be handled in a manner that the construction products or empty 
containers/tubes shall not be allowed into any stream.  Construction debris developed from the 
cutting, grinding or sizing of solid construction products including plastics and Styrofoam shall 
not be allowed on the ground or to blow into a stream. 

Concrete curing compounds shall not be applied in a manner that the chemical will be spilled, 
dripped, or discharged into streams.  Containers and rags used during application of curing 
compound shall be properly disposed off the project.  Do not store curing compound containers 
and drums on TxDOT ROW. 

Ensure steel forms are free of rust immediately prior to placing concrete. 
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Refer to Item 427, “Surface Finishes for Concrete” for additional requirement for formwork, 
concrete curing, and form removal for off-the-form finishes. 

Submit a written work plans to the Engineer including materials and construction methods that 
affect the quality of the concrete finish.  Prior to construction of any cast-in-place concrete, 
construct mock-up elements as indicated to simulate the materials and methods intended for use 
and demonstrate the adequacy of the concrete surface. 

Mock-up construction is subsidiary to Item 420 and will not be paid directly.  The mock-up shall 
include, at a minimum, at least 6-ft of column height.  Construct the mock-ups using the 
proposed concrete mix, forming material, joint sealer (if used), form release agent, and all other 
construction procedures (including curing) listed in the work plan.  Use the same surface finishes 
outlined in Item 427.  Submit a written repair procedure with materials and methods used that is 
in accordance with these General Notes and Specifications and Standard Specification Item 427.  
Apply this repair procedure to each mock-up for concurrence by the Engineer.  Use this repair 
procedure for all “Surface Area I” concrete on the project, unless amended by the Engineer. 

The finish quality of the mock-up concrete (including repairs) shall have a pleasing and uniform 
appearance as described above prior to construction of any columns or caps.  A new mockup may 
be necessary if the finish, as determined by the Engineer, is not adequate or if other materials and 
procedures are intended for use or are changed during the course of construction.  The mock-up 
shall remain on the job and serve as a benchmark for satisfactory appearance. 

Prior to mock-up construction, attend a pre-concrete forming and finishing conference at the 
jobsite.  All project supervisory personnel involved in the construction of cast-in-place concrete 
are required to attend this conference.  This conference shall include discussion on the 
Contractor’s plan for insuring that single concrete bridge structure elements placed in multiple 
placements are produces with identical concrete materials, without variations or changes in 
material amounts, placed in a manner to provide a uniform color surface finish without variations 
between placements. 

Mass concrete will be a Plans Quantity item. 

ITEM 420, 423, 450 & 514: RAILING AND PERMANENT CONCRETE TRAFFIC 

BARRIERS 

White hydraulic cement will be required for all traffic rails, bridge rails, retaining wall copings, 
retaining wall pilasters, and permanent traffic barriers, unless the optional finish specified under 
Item 427 is used. 

Blast clean all railing, barrier wall, and retaining wall copings in accordance with Item 427 prior 
to final acceptance of the project when white cement is used.  This work will be considered 
subsidiary to Items 420, 423, 450, and 514. 
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All barriers shall be slipped form or cast in place.  Insure slip formed barrier and cast-in-place 
barrier will be uniform in color and texture. 

When supplying aggregates from a source that is excluded from using Option 7 for ASR 
mitigation, substitute fly ash for Portland cement at a rate of 20 percent of the cement.  No 
changes to the aggregate sources or fly ash source will be allowed, unless approved by the 
Engineer in writing. 

Use an approved UV disappearing curing compound rather than the standard approved curing 
compounds for structures receiving opaque sealer coating/finish. 

ITEM 421: HYDRAULIC CEMENT CONCRETE 

Entrained air is required in all slip formed concrete (bridge rail, concrete traffic barrier, 
pavement, etc.), but is not required for other concrete.  The entrained air is required for 
workability purposes.  Provide coarse aggregate with a 5-cycle magnesium sulfate soundness 
when tested in accordance with Tex 411-A of not more than 25%.  Adjust the dosage of air 
entraining agent for low air content as directed or allowed by the Engineer.  If entrained air is 
provided where not required, only the upper limits of the Special Provision will be enforced. 

The Contractor will provide compressive strength testing equipment with a laser printer 
including all interface software and accessories. 

ITEM 423: RETAINING WALLS 

Use Type A backfill when constructing MSE retaining walls. 

Six inch (6″) perforated pipe underdrain, as per MSE Wall Standard sheet, will be required.  Pipe 
outfall should be terminated into wall of drainage structures, as approved by the Engineer.  Pipe 
underdrain for retaining walls shall be subsidiary to Item 423. 

The surface texture shall be a rectangular Ashlar Special finish (for both MSE and soil nail walls) 
using a formliner approved by the Engineer.  The formliner used shall have a minimum  
2-inch relief and shall appear as a rough chiseled rock.  The individual rocks shall range in size 
from: height minimum 6 to 18 inches and width minimum 12 to 60 inches.  Individual rock’s 
width is to be greater than height.  The interior mortar joints shall be 1 inch (squared rather than 
curved).  The Contractor will cast a minimum 5-ft x 5-ft sample panel for approval by the 
Engineer prior to whole scale casting. 
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All wall foundations shall be proof-rolled and treated in accordance with 423.4(2).  All proof 
rolling will be considered subsidiary to Item 423. 

A list of approved MSE panel systems can be found at 

http://www.txdot.gov/business/contractors_consultants/bridge/mse_wall.htm 

ITEM 427: SURFACE FINISHES FOR CONCRETE 

Provide all culverts with a Surface Area I, rub finish. 

All emblems (star, shape of Texas, etc.) shall be painted with opaque sealer.  The color will be 
determined by the District Landscape Architect. 

Provide all bridge and retaining wall concrete structures with the following special finishes: 

 Retaining wall panels: Formliner finish. 

 Precast or cast-in-place retaining wall coping: White cement with rub finish or opaque sealer 
coating with anti-graffiti coating having special application requirements. 

 Railing and concrete traffic barrier: White cement with rub finish or opaque sealer coating 
with anti-graffiti coating having special application requirements. 

 Caps and Columns: Formliner finish and Off-the-form finish.  See plans for details. 

 All other cast-in-place concrete listed under Surface Area I: Rub finish. 

 Opaque sealer coating with Anti-Graffiti Coating is allowed in lieu of white cement, as long 
as it is installed in accordance with the “Special Application Requirements” listed below. 

Apply an Ordinary Surface Finish to elements not listed in “Surface Area I.” 

Special Surface Finishes listed above will not be paid directly and are considered subsidiary to 
the various items. 

Off-the-Form Surface Finish is supplemented by the following and shall apply to Readily-Visible 
Concrete Surfaces, only: 

 Off-the-Form Finish shall have a pleasing appearance with minimal color and texture 
variations and minimal surface defects when observed at a distance of approximately  
20 feet.  Provide this finish by using non-staining, non-porous, high-quality forming 
materials as specified under Item 427.3.E.  Use the same type of forming materials for like 
elements for the entire structure. 

 Engineer shall determine acceptability of finished surfaces. 

 Refurbish or replace forms if they discolor or cause a variation from the finish established in 
the mock-up, as determined by the Engineer. 
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 Avoid “pinking” of concrete due to reddening of young overlaid plywood.  Treat plywood or 
use a release agent that prevents pinking.  If pinking occurs, clean the green concrete surface 
as soon as the forms are removed.  If pinking is still not removed by washing or does not 
disappear with time, clean the plywood after submitting a written cleaning procedure 
approved by the Engineer. 

 Use similar curing times for a particular type of element (e.g. bent, rail), if possible.  Do not 
allow more than 3 days difference in curing duration for form curing, wet mat curing, or a 
combination of the two. 

 Once form removal commences on a particular continuous surface, continue work 
uninterrupted until all forms are removed to prevent discoloration due to differing  
form-curing times. 

 For repaired and patched members:  Perform required repairs as soon as forms are removed.  
For a uniform surface finish, Contractor shall apply an adhesive grout consisting of a high 
quality, non shrink sand grout.  Remove the water from the mixture and replace it with latex 
or epoxy bonding agent.  Apply coating on a moistened concrete surface and spray uniformly 
with an acoustic hopper.  The Contractor shall provide a test area to be approved by the 
Engineer so ensure appearance, adhesion, and durability. 

 Contractor shall provide a system for covering and/or protecting bent and abutment concrete 
and colored textured concrete from staining until vegetation is established.  A product such as 
Vis-Queen plastic sheeting shall be used.  This system shall be reviewed and approved by the 
Engineer prior to bridge construction.  If for any reason the approved system fails to perform 
properly, the system will be rejected and a new system must be approved by the Engineer.  
Work and materials necessary for protecting concrete shall be considered subsidiary to Items 
420 and 427. 

 Drip pans shall be removed from visible sight as directed by the Engineer after the bridge 
deck(s) are completed. 

When anti-graffiti coating is applied after another coating (paint, opaque sealer, etc.), it will be 
subsidiary.  When anti-graffiti coating is placed on un-coated surfaces, it will be paid directly.  
See Item 740 General Notes for more detail. 

No painting of structures shall be done between November 1 and April 1, unless otherwise 
authorized by the Engineer.  In addition, apply paint when air temperature is 50 degrees and 
rising and no greater than 95 degrees.  Wait a minimum of 24 hours after surface has been wetted 
from cleaning or rain to allow sufficient drying of surface. 

Opaque sealer coating with anti-graffiti coating is allowed in lieu of white cement, as long as it is 
placed in accordance with the “Special Application Requirements” listed below. 
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Special Application Requirements (for Opaque Sealer Used in Lieu of White Cement) 
The below requirements are supplemental to Item 427.  All requirements specified and under 
Item 427 to achieve the required finish are not paid directly, but are subsidiary to the pertinent 
concrete structure items.  These requirements apply only to opaque sealer used in lieu of white 
cement. 

 Cure new concrete surfaces for 60-90 days prior to application of coating; 

 Use an approved UV disappearing curing compound rather than the standard approved curing 
compounds; 

 Perform PH tests as directed by the Engineer and in accordance with standards from the 
Society of Protective Coatings until a PH of 9 or lower is achieved to insure the concrete is 
sufficiently cured so as to not reject the coating materials; 

 Sandblast concrete surfaces to produce a Level 3 surface texture measured by using the 
International Concrete Restoration Institute (ICRI) standard gauge CSP-3 rubber chart that 
depicts the level of sandblasting achieved; 

 Water Blast concrete surfaces at 3000 psi to remove all dust and debris; 

 Wait a minimum of 24 hours after sand and water blast cleaning to allow thorough drying of 
prepared concrete surface; 

 Apply a water repellant concrete sealer containing 40% silane at 100 sq. ft. per gallon when 
air temperature is 40 degrees and rising and is no greater than 95 degrees; 

 Wait a minimum of 12 hours to start opaque sealer application after concrete sealer 
application; 

 Color shall be Sherwin Williams “Waco White”; 

 Apply two coats of opaque sealer for a total maximum application rate of 200 sq. ft. per 
gallon when air temperature is 50 degrees and rising and is no greater than 95 degrees; 

 Apply Anti - Graffiti Coating Type II (Permanent) after opaque sealer coating has thoroughly 
dried.  Follow requirements specified by Item 740 as well as manufacturer’s 
recommendations for additional application requirements. 

ITEM 428: CONCRETE SURFACE TREATMENT 

Provide a Class II surface treatment to the upper surface of bridge slab and bridge sidewalks. 

ITEM 430: EXTENDING CONCRETE STRUCTURES 

Do not remove any rail, curb, or wings until temporary barrier is completed on that side of the 
structure.  Complete widening of structures on one side and open that side to traffic before 
temporary barrier is installed on the other side. 
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ITEM 432: RIPRAP 

ITEM 529: CONCRETE CURB, GUTTER AND COMBINED CURB AND GUTTER 

Blast clean all concrete curb, curb and gutter, and riprap in accordance with Item 427 as part of 
the final cleanup and acceptance process.  Other methods may be approved to obtain a uniform 
clean appearance, free of marks, stains, etc., at the time of final acceptance. 

ITEM 432: RIPRAP 

Locations and quantities may be varied as directed by the Engineer to accommodate field 
conditions. 

Weep holes and granular material, are required and locations shall be determined by the Engineer 
prior to placement of concrete riprap at bridge abutments. 

The Sodium Sulfate Soundness requirement for material used in rock riprap is waived for this 
project. 

ITEM 450: RAILING 

See Item 427 in General Notes for Surface Finish of railing. 

Blast clean all railing in accordance with Item 427 prior to final acceptance of the project.  This 
work will be considered subsidiary to Item 450. 

Insure slip formed railing and cast-in-place railing will be uniform in color and texture. 

Clean all holes drilled for adhesive anchors for the retrofit traffic rail using a steel wire brush 
mounted on a rotary drill in addition to other cleaning methods (such as cleaning by using 
compressed air) to remove dust or other material coating the drilled hole.  Cleaning by 
compressed air, only, will not be sufficient.  It will be the responsibility of the Contractor to 
properly clean and place anchors to ensure proper design pullout requirements.  Actual pullout 
tensile tests for these anchors will not be required; however, anchors placed, which do not meet 
design requirements in the opinion of the Engineer, shall be replaced at the Contractor’s expense. 

Details to Paint Galvanized Steel (Metal Rail) 
The surface to be painted shall be washed with a biodegradable alkaline detergent to remove all 
oil, grease, flux, white rust, dirt, and any other contaminants.  This surface shall be thoroughly 
rinsed with clean water to remove any remaining detergent.  Any remaining oily contamination 
shall be removed with clean solvent. 

The surface to be painted shall be lightly sweep-blasted to show an etched pattern on the entire 
surface.  Do not use steel or iron grit or shot.  Do not damage the galvanizing such that the 
galvanizing is fractured, chipped, or removed in layers.  Other methods of etching with power 
tools may be used as approved by the Engineer.  The primer must be applied within 24 hours of 
cleaning or the surface shall be cleaned again prior to painting. 
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Apply 50 micrometers (2.0 mils) minimum dry film thickness of Epoxy Intermediate coating and 
50 micrometers (2.0 mils) minimum dry film thickness of Acrylic-cured Aliphatic Polyurethane 
Appearance coating.  The Epoxy Intermediate coating shall be recommended by the 
manufacturer as acceptable for use on galvanized steel.  The Epoxy Intermediate coating and the 
Urethane Appearance coating shall meet TxDOT Material Specification DMS-8101, “High 
Corrosion Environment Structural Paints.”  Appearance coating color shall be chosen from the 
Federal Standard Color Fan Deck by the District Landscape Architect.  Submit a minimum of 
three color samples for approval prior to ordering paint materials. 

The appearance coating shall dry to form a smooth, continuous, tightly adhering film of uniform 
thickness and appearance, free of sags, runs, pinholes, holidays, overspray, and any other 
discontinuities.  The appearance coating shall have a uniform appearance within all portions of 
the painted piece and all related pieces and components of the job. 

ITEM 462: CONCRETE BOX CULVERTS AND STORM DRAINS 

Joints between precast concrete box culverts shall be preformed flexible joint sealants as 
described in Item 464.3C, “Jointing.” 

Reshape embankment side slopes, provide embankment as required, and add topsoil to achieve a 
smooth uniform finish around the installation of the safety end treatments and culvert extensions 
as directed by the Engineer.  Finishing and reshaping work will be subsidiary to Items 132, 162, 
and 467. 

ITEM 464: REINFORCED CONCRETE PIPE 

Install all reinforced concrete pipe on this project using preformed flexible joint sealant. 

ITEM 467: SAFETY END TREATMENT 

Welds are not allowed to splice safety pipe runners.  A safety pipe runner shall be one continuous 
pipe. 

ITEM 502: BARRICADES, SIGNS, AND TRAFFIC HANDLING 

A meeting between the Contractor and Engineer to discuss upcoming changes in construction 
phasing and traffic switches is required at least 14 days prior to the phase change.  Items to be 
discussed at this meeting include temporary signing, traffic control, pavement markings, the 
processes necessary for the phase change, and subcontractor scheduling. 

All signs, delineators, object markers, and route markers shall be in place prior to opening each 
phase of construction to traffic. 

When a culvert extension, inlet construction, and/or safety end treatment and open excavation, 
etc. is within 30 feet of a travel lane, delineate these areas as shown on the BC Standard sheets.  
In addition a 4-foot high plastic construction fence shall be required at or around any structure or 
obstruction that would be a hazard to pedestrians, unless otherwise approved by the Engineer.  
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This fence shall be erected in a manner acceptable to the Engineer.  Construction fencing will not 
be paid separately, but will be considered subsidiary to Item 502. 

During construction, erect and maintain accurate clearance signs (W12-2 or W12-3), in 
accordance with the Texas Manual on Uniform Traffic Control Devices on all underpass 
structures.  The mounting method for the temporary clearance signs is subject to approval of the 
Engineer.  Temporary clearance signs will not be paid directly, but will be considered subsidiary 
to the various bid items. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures on US 190.  Coordinate with local law 
enforcement and arrange for law enforcement as directed or agreed by the Engineer.  These 
peace officers and vehicles will be paid by Force Account.  Complete the weekly tracking form 
provided by the Department and submit invoices that agree with the tracking form for payment at 
the end of each month approved services were provided. 

Provide full-time off-duty uniformed certified peace officers in officially marked vehicles with 
highly visible light bars and or strobe lights, as part of traffic control operations on US 190.  The 
peace officers shall be able to show proof of certification by the Texas Commission on Law 
Enforcement Officer Standards.  It is intended that two marked vehicles be utilized for each lane 
closure, with one vehicle positioned near the beginning of the lane taper and the other vehicle 
proceed moving to position itself to be in advance of the traffic queue to sufficiently warn 
approach vehicles of slowed or stopped traffic. 

The Contractor Responsible Person (CRP) shall be certified by TEEX, ATSSA, the National 
Safety Council, or other approved organization.  Certifications shall be submitted to the Engineer 
at the preconstruction meeting. 

The Contractor Responsible Person (CRP) for Work Zone Traffic Controls shall inspect and 
insure any deficiencies are corrected each and every day throughout the duration of this Contract.  
Any misaligned or damaged traffic control devices shall be repaired as soon as practical after 
deficiency is discovered. 

In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee(s) available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes. 

Place advisory speed plates (CW13-1) in accordance with the TMUTCD and as directed by the 
Engineer.  Signs (CW13-1) shall not be used with any signs other than a warning sign, nor shall 
it be used alone.  Sign mounting height shall be seven (7) feet minimum to the bottom of the 
speed plate. 

Cover work zone speed limit signs with a commercial grade sign cover or remove signs when 
work activities allow as directed by the Engineer.  Turning signs from view, laying signs over or 
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down will not be allowed.  The Contractor will coordinate changes in speed limit signs with law 
enforcement. 

Any work being done above travel lanes on the overhead sign bridge will require the lanes to be 
closed for traffic safety. 

The shadow vehicle with truck-mounted attenuator (TMA) will not be optional but will be 
required as shown on the appropriate Traffic Control Plan sheets.  Truck-mounted attenuators 
shall meet the requirements of the Compliant Work Zone Traffic Control Device List.  The use of 
truck-mounted attenuators shall not be paid directly, but shall be considered subsidiary to  
Item 502. 

Open the pavement to traffic each night.  Remove all material stockpiles, equipment left 
overnight, or any obstruction within 30 feet of a travelway or clearly mark by warning lights and 
barricades, as approved by the Engineer. 

Arrange construction operations to prevent the hauling of materials through the completed 
pavement sections, unless otherwise approved by the Engineer. 

Unless otherwise shown on plans, where there is excavation adjacent to the pavement edge, 
provide adequate warning signs, vertical panels, drums and reflectors at the pavement edge, as 
directed by the Engineer.  Treat pavement drop-offs created by ACP operations in a similar 
manner and in accordance with the details shown in the plans. 

When excavation is required next to a travel lane carrying traffic, widening is not completed by 
the end of the day’s operation, and unless otherwise permitted in the plans, place sufficient 
backfill against the edge of the travel lane in order to provide a 3:1 slope.  The backfill used shall 
be durable crushed stone type of flexible base or other materials approved by the Engineer.  
When work is resumed on this excavated area this backfill material shall be incorporated into the 
road work or disposed as approved by the Engineer.  Materials and labor for this work will not be 
paid directly, but will be subsidiary to the various bid items. 

Provide a pilot vehicle for this Contract during one-lane closure operation on two lane roadways. 

Do not perform base widening on both sides of the roadway simultaneously, unless approved by 
the Engineer. 

Prior to beginning work, the Contractor and Engineer shall agree on the allowable length of lane 
closure. 

Place Type III barricades and road closed signs as shown on BC Standard sheets across the 
closed roadway or the new location at each road, street and/or closed bridge and along the closed 
roadway or new location at 1/2-mile intervals. 
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When operations require a sidewalk closure, use traffic control devices controlling pedestrian 
flows as necessary to route pedestrians around the closed sidewalk. 

Equip all construction equipment involved in roadway work with a permanently mounted 
warning light with amber lens as approved by the Engineer. 

For nighttime flagging operations, each flagger station shall be lighted with portable light plants 
using “balloon-type” fixtures approved by the Engineer.  The flagger shall wear Class 3 
reflective garments.  Lights shall be positioned as to not blind motorists. 

ITEM 504: FACILITIES FOR FIELD OFFICE AND LABORATORY 

For this project, furnish one field office Type C Structure. 

The field office structure(s) shall be for the sole use of TxDOT employees, unless otherwise 
directed by the Engineer.  Any hazardous materials stored or utilized in the structures shall be 
with the approval of the Engineer; any unauthorized hazardous materials in the structure when it 
arrives at the site shall be removed by the Contractor or his agents before work begins and 
TxDOT employees utilize the facility. 

The field office structure shall be furnished prior to the beginning of work.  In addition to the 
other requirements, a minimum of three desks, six chairs, one file cabinet, and two equipment 
storage closets shall be provided.  Each closet shall provide a minimum of 3 feet by 3 feet of 
floor space or equivalent and shall have provisions for locking securely. 

Provide a broadband Internet connection with a minimum speed of 10 Mbps download and  
768 kbps upload, unless otherwise approved.  Provide equipment for Wi-Fi connections to the 
Internet for multiple computers.  This will not be paid directly, but will be considered subsidiary 
to various bid items. 

Provide a structure (beam house) for use as a curing location, tank room and test area for 
concrete beams and cylinders made for this project.  The Contractor must supply all of the curing 
tanks and adequate space for storage.  The structure shall include a water faucet. 

Furnish for the Engineer’s exclusive use a laboratory meeting the specified Type D Structure.  
The building shall be located at the Contractor’s hot-mix plant site and be separate from the 
Contractor’s laboratory. 

The parking lot shall be a minimum of 1600 square feet with an all-weather surface and enclosed 
by a chain link fence with at least one vehicle gate. 

Furnish water fountain or bottled water fountain able to supply cold water.  Bottled water shall 
be provided by the Contractor. 
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The use of space heaters for the purpose of heating the structure is unacceptable.  The building 
must be structurally sound and pose no safety hazards.  The laboratory must meet all the above 
requirements within two (2) weeks prior to beginning of work. 

ITEM 506: TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 

CONTROLS 

No soil disturbing activities shall begin on any section of TxDOT ROW without adequate 
sedimentation controls first being installed and functioning at adjacent drainage outfalls.  Begin 
and continuously prosecute the repairs, additions, and maintenance of erosion and sedimentation 
control devices within seven days after the Contractor receives each Form 2118, Field Inspection 
and Maintenance Report, from the Engineer.  Failure of the Contractor to fulfill either of the 
above requirements places TxDOT in potential non-compliance with permit requirements and 
may result in withholding estimates or stopping work or both until all environmental permit 
requirements are fulfilled. 

Furnish one SW3P permit posting sign and sign support as detailed in the plans.  Install this sign 
in a location selected by the Engineer.  The sign and support should be removed upon completion 
of the project and is the property of the Contractor.  The purchase of the sign and support, 
installation, relocation(s) if determined necessary by the Engineer and removal at project end 
shall be subsidiary to Item 506. 

The temporary diversion berms referenced in Article 5.12, “Run-on/Run-off and Leachate 
Control Measures” of the GWEOP (Authorization Request to Disturb Final Cover Over a Closed 
Municipal Solid Waste Landfill) will be paid for under Item 506-2048, (Eros & Sedm Cont) Dike 
with Swale.  Construct dikes and swales in accordance to the EC(4) - 93 Standard in the plans.  
Dimensions may be altered in the field by the Engineer. 

Contractor shall reserve sufficient overburden material to construct temporary containment 
berms.  The temporary containment berms will be considered subsidiary to Item 506. 

Construct leachate drainage line before landfill excavation begins to handle disposal of the 
leachate from excavation area, unless otherwise approved by the Engineer. 

ITEM 508: CONSTRUCTING DETOURS 

Any widening that is not protected by a positive barrier and any drop-offs greater than 2 inches, 
must be sloped at no steeper than a 3:1 slope at the end of each work day. 

When no longer in service, remove all detours by planing.  The resulting RAP shall be stockpiled 
as described in the Item 305 notes.  This work shall be subsidiary to Item 508. 

ITEMS 512: PORTABLE CONCRETE TRAFFIC BARRIER 

The portable concrete traffic barrier will be furnished by the Department.  These units are at the 
stockpile site located at the interchange of US 190 at Fort Hood Main Gate.  Upon completion of 
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the project, these units will be delivered and stockpiled at the above-named location or locations 
within a 25-mile haul distance as directed by the Engineer.  The Contractor will furnish 
equipment necessary to load and unload the units at the stockpile locations. 

Provide the rebar cages for connecting the portable concrete traffic barrier. 

All hardware shall become the property of the Department and shall be returned to the Texas 
Department of Transportation stockpile site where the barrier is stockpiled.  Place hardware in  
55 gallon barrels with holes in bottom to allow drainage. 

The units shall be returned in the same condition as when received. 

Delineate barriers with a minimum of 2, Class A, reflectors per section.  Reflectors mounted on 
the top and the traffic side of the barrier shall match the color of the nearest edgeline.  These 
reflectors will not be paid directly, but will be considered subsidiary to the various bid items. 

ITEM 529: CONCRETE CURB, GUTTER AND COMBINED CURB AND GUTTER 

Attach machine laid curb to pavement with a two-compound epoxy adhesive.  Epoxy shall be 
applied to that area of pavement under the machine laid curb and must be a minimum of 6 inches 
in width and 0.2 inches (20 mils) thick.  The epoxy shall be applied uniformly by some method 
approved by the Engineer. 

ITEM 540: METAL BEAM GUARD FENCE 

In the event a guard post falls on top of an inlet, cut the post to the proper length and bolt it to the 
inlet top as shown on the plans. 

The blockouts used on the metal beam guard fence will be made of a composite material from a 
source on the Department-approved list of suppliers.  The use of wooden blockouts will not be 
allowed. 

ITEM 542: REMOVING METAL BEAM GUARD FENCE 

ITEM 544: GUARDRAIL END TREATMENTS 

W-beam elements and steel posts deemed salvageable by the Engineer will remain the property 
of the Department and shall be returned to the TxDOT Maintenance yard at Gatesville Area 
Office.  All other guard fence, and SGTs deemed non-salvageable will become the property of 
the Contractor. 

ITEM 544: GUARDRAIL END TREATMENTS 

The blockouts used on the single guardrail terminals will be made of a composite material from a 
source on the Department-approved list of suppliers.  The use of wooden blockouts will not be 
allowed. 
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ITEM 545: CRASH CUSHION ATTENUATORS 

The Crash Cushion Attenuators will be located at Department stockpile locations to be 
determined within 75 miles of the project site.  These units may be REACT or TRACC systems.  
Provide all necessary hardware for proper installation of these units (subsidiary). 

Object markers (OM-3L and OM-3R) as shown on the Standards “BC(7)-07” and 
“D&OM(VIA)-04” shall be furnished by the Contractor for all Crash Cushion Attenuators and 
shall be subsidiary to this Item. 

Upon completion of the project, all Crash Cushion Attenuators shall be returned to the TxDOT 
yard at the interchange of US 190 at Fort Hood Main Gate or other locations within 25 miles of 
the project as directed by the Engineer.  The Contractor will furnish equipment necessary to load 
and unload the units at the stockpile locations.  Stockpile the units as directed by the Engineer. 

All hardware shall become the property of the Department and shall be returned to the TxDOT 
Maintenance yard in Bellmead on US 84.  Place hardware in a separate crate for each Crash 
Cushion Attenuator, as directed by the Engineer. 

Crash Cushion Attenuators that are not reusable shall become property of the Contractor and 
shall not be returned to TxDOT stockpile location.  The Engineer will make the determination of 
what is reusable or not reusable. 

Replace, at the Contractor’s own expense, units, or hardware that is damaged by the Contractor’s 
own operations. 

The two permanent Crash Cushion Attenuators will be furnished and installed by the Contractor.  
Supply and construct REACT 350 (N), TRACC (N), or SMTC (N) for a design speed of  
70 mph. 

ITEM 550: CHAIN LINK FENCE 

Opaque screening for the landfill security fence will be as shown in the plans and of a material 
approved by the Engineer. 

ITEM 556: PIPE UNDERDRAIN 

Pipe Underdrain Type 9 will be 6-in. HDPE (SDR 17) used as part of the leachate collection 
system shown in the plans.  The filter material shall meet the requirements as shown in the plans.  
The filter fabric as shown in the plans shall meet DMS-6200, “Filter Fabric,” Type 2. 

Trench Excavation for this Item will be paid for under Item 402. 

ITEM 560: MAILBOX ASSEMBLIES 

Mailboxes will be kept in a position accessible to the carrier’s vehicle along the travelway, 
except when performance of grading operations necessitates the moving of mailboxes.  When 

 GENERAL NOTES SHEET HH 
2.  REVISED 04.26.2011 



CONTROL: 0231-19-002, ETC. SHEET 

COUNTY: CORYELL, ETC. 

HIGHWAY: US 190 

grading operations necessitate the moving of mailboxes, the Contractor shall place them at a 
nearby location, which will be accessible to the carrier’s vehicle.  Mailboxes will be returned to a 
position accessible to the carrier’s vehicle along the travelway when grading operations are not 
in progress.  This work will not be paid directly, but will be subsidiary to Item 560. 

ITEM 585: RIDE QUALITY FOR PAVEMENT SURFACES 

The ride quality for the pavement surface shall be Surface Test Type B along the finished riding 
surface of all travel lanes, including ramps, as defined below: 

Schedule 1 will be used for flexible pavement surfaces. 
Schedule 2 will be used for concrete pavement surfaces. 

All other roads shall be Surface Test Type A. 

The Contractor shall take care to ensure satisfactory profile results in the intermediate paving 
layers (mixture) to eliminate corrective action for excessive deviations in the final surface layers. 

Milling will not be allowed as a corrective action for excessive deviations in the surface layer of 
hot-mix. 

ITEM 610: ROADWAY ILLUMINATION ASSEMBLIES 

The Contractor’s attention is called to the fact that conduit and junction boxes for illumination or 
other purposes may be required in the construction of the bridge slabs, columns, caps or other 
parts of the bridge structure(s).  Refer to the Bridge and Illumination Layouts for details. 

Fabricate steel roadway illumination poles in accordance with TxDOT Standards RIP-07 
(Roadway Illumination Poles – 2007).  Poles fabricated according to RIP-07 require no shop 
drawings. 

Alternate design to RIP-07 or the use of aluminum to fabricate poles will require the submission 
of shop drawings, electronically. 

For instructions on submitting shop drawings electronically, go to TxDOT homepage/Business 
with TxDOT/Contractors and Consultants/Bridge Information/Shop Drawings: 

 ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf 

File is titled:  “Guide to Electronic Shop Drawing Submittal.” 

ITEM 618: CONDUIT 

The locations of conduit as shown are for diagrammatic purposes only and may be varied to meet 
local conditions, subject to approval. 
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When backfilling bore pits, ensure that the conduit does not become damaged during installation 
or due to any settling of the backfill material.  Compact with select backfill in three equal lifts to 
the bottom of the conduit or if sand is used, place to a point 2 inches above the conduit.  Backfill 
density shall be equal to the existing soil.  Be careful to prevent any material from entering the 
conduit. 

Backfill all open trenches before the end of the workday and do not leave any trench open 
overnight. 

Casing will be incidental to the conduit, if it is required for placing a bored conduit. 

Remove all abandoned conductor and conduit to 1-foot below ground level.  This work will not 
be paid directly, but will be subsidiary to the pertinent Items. 

ITEM 620: ELECTRIAL CONDUCTORS 

Place the loop detector, communications, and/or coaxial cables in a separate conduit from the 
electrical conductors with 120, 240, or 440 volts. 

Any damage to any wire or any cable is cause for immediate rejection of the entire cable being 
tested.  Remove and replace the entire cable at the Contractor’s expense. 

Electrical certification for this project will be as per Item 7 of the current Texas Standard 
Specifications and Special Provision to Item 7. 

For both transformer-type illumination poles and traffic signal poles with illumination, provide 
double-pole breakaway fuse holder from manufacturers as shown on the Texas Department of 
Transportation (TxDOT) Material Producer List, category is “Roadway Illumination and 
Electrical Supplies” ftp://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/riaes.pdf.  Fuse holder is 
shown on list under Items 610 and 620. 

Provide 10 amp time delay fuses. 

ITEMS 624: GROUND BOXES 

Ground box locations shown on the plans are approximate locations.  Actual locations are as 
directed. 

ITEM 628: ELECTRICAL SERVICES 

Contact the Electric Utility Company to make all necessary arrangements to provide electrical 
service shown on the plans in accordance with Article 628.5 and the Electrical Details, except 
that TxDOT will make application to the Electric Utility Company for service (See note below). 
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Note: 
Before fabricating the electrical service, contact the Waco District Traffic Signal Service 
Supervisor (Phone (254) 867-2807), to make application (billing arrangements) for service with 
the Electric Utility Company. 

Furnish and install a lock on all electrical services.  The lock is to be a Master Lock® number 
175LH (four-digit combination). 

ITEM 636 ALUMINUM SIGNS 

Verify all dimensions at the actual proposed sign location in order to maintain dimensions as 
shown on the Sign Mounting Details. 

The sign locations as shown on the plans are for diagrammatic purposes and show the 
approximate location of the signs.  Stake the location of the new signs to be approved by the 
Area Engineer. 

ITEM 644: SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES 

Measure all dimensions in the field at the actual locations. 

Place signs in accordance with lateral and vertical clearances as show in the Sign Mounting 
Details for Small Roadside Signs and in the Sign Crew Field Book. 

Sign placement heights are a minimum of seven (7) feet and a maximum of seven feet six inches 
(7 ft. – 6 in.) to the bottom of the sign or plaque.  Mounting heights are measured as follows: 

1. When the base of the sign is below the edge of travel lane, the sign height is measured 
from the edge of the travel lane to the bottom of the sign. 

2. When the base of the sign is above the edge of the travel lane, the sign height is measured 
from natural ground to the bottom of the sign. 

3. When a supplemental plaque or secondary sign is used, the sign height is measured to the 
bottom of the supplemental plaque or secondary sign. 

4. When a sign has two or more posts, all posts must be a minimum height above natural 
ground to the bottom of the sign.  The sign also must be a minimum height above the 
edge of the travel lane. 

Do not leave any sign foundation holes open overnight.  Ensure all holes drilled are at least the 
minimum required depth with no loose material remaining in the hole. 

Stake proposed sign locations and receive approval before installation of sign foundations.  
Determine each post length after the stub has been placed. 

Furnish and install a triangular slip base sign mount with the following features to allow easier 
installation and maintenance for those signs specified in the Summary of Small Signs.  The 
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housing should be designed so that it does not deform or damage the strength of the sign post.    
The housing should provide full contact with the circumference of the sign post in order to 
provide maximum support and stability to the sign post.  The inside of the base sleeve should not 
be tapered so that the sign post will be completely supported inside the sleeve.  The housing 
clamp bolts will only be for tightening the housing around the sign post so the bolts have not 
direct contact with the sign post.  All mounting bolts are to be the same type and length so that 
only one set of bolts and one size wrench will be needed to install and maintain the mount.  
Housing is to be manufactured from steel without threads, and using threaded clamping bolts.  
Provide triangular slip base housing from manufacturers pre-qualified by the traffic Operations 
Division.  Contact the Traffic Operations Division Engineering Section (512) 416-3118 for the 
list of pre-qualified manufacturers. 

Concrete for sign foundations is designated as “Miscellaneous Concrete.”  It will be accepted 
based on a minimum 7-day flexural strength of 280 PSI.  The slump is to be no greater than 4 
inches. 

Use trowel to finish all foundations for neat appearance.  Remove all excess material. 

Expanded foam foundations are not permitted. 

Tighten the slip base and the locking collar as shown on the Sign Mounting Details for Small 
Signs Standard.  Do not tighten bolts greater than 80 foot –pounds, except to clean threads.  
Over-torque bolts to clean the thread of any galvanization that might cause an incorrect torque 
reading.  Then loosen the nuts and tighten to the required torque of 80 foot-pounds.  Tighten 
bolts incrementally in a sequential manner such that the load is applied uniformly to the locking 
collar. 

Cut the bottom of all posts level. 

For sign types which design details are not show on these plans, fabricate according to the 
Standard Highway Sign Design for Texas. 

Removed material that is deemed salvageable (signs and posts) will be the property of TxDOT.  
Deliver salvageable material to the TxDOT yard located within 25 miles of the project as 
directed by the Engineer.  Remove unsalvageable material from the project. 

Maintain existing roadside signs within this project’s limits during this Contract.  In order to 
accommodate the grading or other operations, relocate these signs and assemblies onto 
temporary supports adjacent to the ROW line in accordance with the TMUTCD and as directed 
by the Engineer.  This work will be paid as “Relocate Small Roadside Sign Supports and 
Assemblies.”  Moving the temporary supports for accommodating work and relocating for 
subsequent phases will not be paid directly.  The existing sign assemblies requiring relocation to 
a temporary support must be approved by the Engineer. 
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ITEM 650:  OVERHEAD SIGN SUPPORTS 

Lengths of trusses, tower heights, and posts shown in the summaries are for bidding purposes 
only.  Verify these dimensions upon substantial completion of the subgrade section at the location 
shown on the plans or as relocated by the Engineer.  Notify the Engineer, prior to shop drawing 
production, concerning any discrepancies found, which may reduce established ground clearance 
requirements. 

Provide information for alternate design conforming to the requirements of Item 5, “Control of 
the Work.”  Furnish shop drawings for this Item indicating the weight of structure and all 
equipment supported by the structure to verify the design of the structure. 

ITEM 656: FOUNDATIONS FOR TRAFFIC CONTROL DEVICES 

Foundations for traffic signal controllers, roadside flashing beacons, and pedestal pole 
assemblies are subsidiary to Items 680, 685, and 687, respectively.  Pedestal foundation will be 
modified from ED 8-(03) to extend 2 feet above and 2 feet below the ground. 

Locations shown on the plans are for diagrammatic purposes only and may be varied to meet 
local conditions, subject to approval.  Stake these locations and have them approved before 
installation of foundations. 

For the signal controllers furnished by TxDOT, anchor bolts and bolt patterns for the controller 
foundations will be supplied. 

Consult with the Engineer to ensure proper the location and orientation of the signal controller 
before construction. 

Backfill all open foundation holes before the end of the workday and do not leave any holes open 
overnight. 

ITEM 658: DELINEATOR AND OBJECT MARKER ASSEMBLIES 

The delineator assembly Type C Class A (D-SW) and (D-SY) are to be single or double 
delineators as detailed in the plans (Class I) attached to a flat, plastic bracket to facilitate the 
mounting of the delineator on top of the bridge rail at the locations shown on the plans.  Submit a 
sample for approval before ordering materials. 

For all delineators and object markers, when a FLX (flexible post) is specified, furnish a tubular 
post minimum of 2 inches diameter with a flat surface at least 3 inches wide and 15 inches long 
for delineator mounting meeting the requirements of DMS-4400.  Submit one assembly or a 
material cut sheet to the Engineer for approval prior to installation. 

ITEM 662: WORK ZONE PAVEMENT MARKINGS 

Lane lines for transitions and detours will consist of raised pavement markers as shown for solid 
lines on the Barricade and Construction Standards, Work Zone Pavement Marking Details. 
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Paint and beads may be used for non-removable pavement markings. 

ITEM 666: REFLECTORIZED PAVEMENT MARKINGS 

Before the application of pavement markings, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings.”  This work will not be paid directly, but will be subsidiary to  
Item 666 “Reflectorized Pavement Markings.” 

Make all stop lines twenty-four (24) inches wide. 

Pay Item for REFL PAV MRK TY I (W) (8″) (BRK) will be used for intersection turning lane 
channelizing markings as shown in the latest Texas Manual on Uniform Traffic Control Devices, 
Section 3B.08, figure 3B-11c. 

Remove markings at own expense that are not in alignment or sequence, as shown on the 
Standard sheets or as stated in the Specifications, or do not meet the specification and/or 
approval of the Project Manager.  Removal shall be in accordance with Item 677, “Eliminating 
Existing Pavement Markings and Markers,” except for measurement and payment. 

ITEM 668: PREFABRICATED PAVEMENT MARKINGS 

Use Type C prefabricated pavement markings (TxDOT Spec DMS-8240) for all Word, Arrow, 
and RR Crossing markings. 

ITEM 672: RAISED PAVEMENT MARKINGS 

Place TYPE II-C-R and TYPE I-C markers for lane lines on 80 feet centers.  In no-passing 
zones, place TYPE I-C markers on 40 feet centers as detailed in the PM Standards. 

Paragraph deleted. 

Before the application of pavement markers, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings.”  This work will not be paid directly, but will be subsidiary to  
Item 672, “Raised Pavement Markers.” 

Remove at own expense markings placed that are not in alignment or sequence, as shown on the 
Standard sheets, as stated in the Specifications, or do not meet the Specification and approval of 
the Project Manager.  Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers,” except for measurement and payment. 

Mount all raised pavement markers placed on concrete surfaces using an epoxy adhesive, in 
accordance with Article 672.3. 

All traffic buttons used for intersection radii shall be 6-in. diameter. 
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ITEM 677: ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS 

Pay item for eliminating existing raised pavement markers is for operations of removal, only, 
with no marker replacement. 

ITEM 680: INSTALLATION OF HIGHWAY TRAFFIC SIGNALS 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only and like materials of other manufacturers can be furnished provided they are of equal 
quality and comply with specifications for this project and are approved. 

Accomplish the erection of poles and luminaires located near any overhead electrical lines using 
established industry and utility safety practices.  Consult with the appropriate utility company 
before beginning such work. 

Furnish overhead extruded aluminum (Type O), with the background and copy fabricated with 
prismatic reflective sheeting for the street name signs mounted on traffic signal poles. 

Furnish and install aluminum signs and brackets to be mounted on traffic signal pole mast arm 
assemblies with “Option C” bracket assemblies for signs as described on the Traffic Signal 
Support Structures Details.  Mount signs horizontal as shown on the plans.  This work will not be 
paid directly, but will be subsidiary to Item 680, “Installation of Highway Traffic Signals.” 

TxDOT will furnish traffic signal controller assembles, and cabinets.  Pick up these units at the 
District Traffic Shop located at 100 South Loop Drive in Waco.  Notify the District Traffic Signal 
Shop seven (7) days prior to picking up the units. 

ITEM 682: VEHICLE AND PEDESTRAIN SIGNAL HEADS 

Provide and install light emitting diode (LED) traffic signal lamp units in all vehicle and 
pedestrian signal head sections. 

Provide new signal head housings with yellow aluminum housings and back plates. 

Cover all signal heads installed, but not in operation, in an approved manner from the time of 
installation until the signal is placed in operation.  This will not be paid directly, but will be 
subsidiary to Item 682, “Vehicle and Pedestrian Signal Heads.” 

Provide and install standard detachable tunnel visors on all signal heads.  Provide and install all 
necessary mounting hardware to insure proper mounting of all signal heads.  The mounting 
hardware and attachments will be new (no reuse of old existing attachment hardware) and the 
same color as the signal head housings.  Use signal heads made of aluminum with 12 inch LED 
indications and aluminum back plates. 

Ensure that each signal head has a minimum vertical clearance of 18.5 feet and a maximum 
vertical clearance of 19 feet between the bottom edge of the signal head and the surface of the 
roadway. 
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ITEM 686: TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) 

Payment for traffic signal pole foundations is per Item 416, “Drill Shaft Foundations.”  Furnish 
and use a circular steel anchor bolt templates as shown on the Traffic Signal Pole Foundation 
Details for all signal pole foundations on this project. 

ITEM 730: ROADSIDE MOWING 

Throughout the course of the project, when in the opinion of the Engineer, tall grass and weeds 
affect the safety of the public by restricting visibility, interfere with normal traffic flow, or appear 
unsightly, the Contractor shall be required to mow same. 

ITEM 738: CLEANING AND SWEEPING HIGHWAYS 

For sweeping operations, a vacuum pickup type broom shall be utilized. 

Regular sweeping of dirt or mud due to construction operations from the travelways will not be 
paid directly, but will be subsidiary to the various bid items. 

ITEM 740: GRAFFITI REMOVAL AND ANTI-GRAFFITI COATING 

Anti-graffiti coating shall be applied to all concrete and riprap surfaces of the bridge structure 
and retaining wall exposed to the view of roadway traffic as directed by the Engineer. 

When anti-graffiti coating is applied after another coating (paint, opaque sealer, etc.), it will be 
considered subsidiary.  When anti-graffiti coating is placed on uncoated surfaces, it will be paid 
directly. 

Anti-graffiti coating shall be Type III Permanent, Water Cleanable, except that Type II will be 
used for surfaces applied with an Opaque Sealer, see General Notes Item 427 for more details 
including measurement and payment exception.  The color of coating shall be clear or translucent 
as approved by the District Landscape Architect. 

Anti-Graffiti Coating Type III-Permanent, Water Cleanable: 
a) Type III Coatings allow removal of the graffiti with low-pressure water wash. 

b) The color must match Federal Standard 595B; color number 35630, unless otherwise 
shown in the plans.  When the plans show another color, the color must match the color 
standard supplied by the Engineer.  The plans may specify clear or translucent coating as 
a color. 

c) Pressure wash requirements must not exceed 500 psi. 

d) Coating must be washable with water at an ambient temperature of 50°F or higher. 

e) Coating must allow for a minimum of ten cycles of graffiti removal. 

f) Coating must be self-recoatable for the life of the coating. 

The dry times of a 3-mils wet film of the coating must meet set-to-touch, 4-hour maximum and 
dry through, 24-hour maximum when tested a 77°F in accordance with ASTM D 1640. 
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ITEM 3224: DENSE-GRADED HOT-MIX ASPHALT (QC/QA) 

The Contractor shall provide a ticket writer during hot-mix operations. 

RAP will be allowed in all types of mixes for Item 3224. 

The RAP must be obtained from the top 2 inches of asphalt pavement on this project or from one 
of the approved State-owned stockpiles. 

Locations and availability of the RAP at various Department-owned stockpiles can be obtained 
from the Engineer at the time of letting.  RAP from Contractor-owned sources may be used if the 
RAP is fractionated.  The coarse fraction of Contractor-owned RAP will not be allowed if it 
consists primarily of siliceous aggregates. 

Hydrated lime shall be added to the hot-mix asphalt as an additive to improve quality of the 
mixture.  The lime shall be added at a rate of 1.0% by weight of the total aggregate.  The lime 
shall meet the requirements of Type A, hydrated lime, or Type B, commercial lime slurry, that 
meets the requirements of DMS-6350, “Lime and Lime Slurry.”  The lime shall be added to the 
fine aggregate, pugmill mixed, and stockpiled a minimum of 24 hours prior to introduction to 
mixing plant.  Other methods of adding lime that produce comparable results and are acceptable 
to the Engineer may be considered.  Lime shall not be paid directly, but will be considered as 
subsidiary to various bid items. 

Evaluate the mixture proposed for use for moisture susceptibility in the mixture design and 
production stages by Test Method Tex-530-C, unless otherwise directed by the Engineer.  
Maximum stripping of 0% is required.  If more than 0% stripping occurs, additional  
anti-stripping agent may be required. 

The placement pay factors for shoulders placed separately from the travel lanes, shall be based 
on in-place air void determinations. 

For this Contract, provide a continuous flow of material to the paver by means of a self-propelled 
material transfer vehicle (MTV).  The (MTV) shall consist of a mobile hopper with a sufficient 
storage capacity and conveyor that will provide a non-stop placement of the hot-mix asphalt 
pavement for all courses on the traffic lanes and shoulders.  The MTV shall have a system of 
augers or other approved systems to remix the mixture during the transfer process.  The Engineer 
shall approve the MTV before use.  This is required to minimize segregation and improve the 
ride quality. 

If the Contractor elects to use the Pave-IR System, an MTV is not required. 

Utilize a paver ski or mobile stringline at least 40 ft. long during placement of all hot-mix placed 
with an asphalt paver, unless otherwise approved by the Engineer. 

Any truck bed releasing agent shall be approved by the Engineer. 
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For Item 3224 mixes, target laboratory-molded density shall be 97.0% if the Texas Gyratory 
Compactor is used for design and production control.  If using the Superpave Gyratory 
Compactor, the laboratory density shall be 96.0%. 

For hot-mix overlay tie-ins to existing hot-mix pavement, provide a butt joint by milling a 2-in. 
to 0-in. taper over a minimum of 50 feet.  This work will not be paid directly, but shall be 
considered subsidiary to the various bid items. 

For tests specified by the Engineer, enter testing data in Department-provided electronic testing 
template spreadsheets.  Submit electronically to the Engineer at the interval directed by the 
Engineer. 

Target laboratory-molded density shall be 97.0% if the Texas Gyratory Compactor is used for 
design and production control. 

ITEM 5777 AND ITEM 5779: 

Trench Excavation Protection for work under these items is considered subsidiary. 

ITEM 6473: MULTIPOLYMER PAVEMENT MARKINGS 

For long line markings, provide glass beads that meet the requirements of Department Materials 
Specification D-9-8920, Glass Traffic Beads; however, the gradation and application will meet 
the following as a minimum: 

A. Beads will be applied using a double drop application process.  The first drop will be Type III 
or High Performance Type III beads applied at a minimum of 6 lbs/100 sf of pavement marking 
material. 

B. Follow immediately with Type II beads applied at a minimum rate of 8 lbs/100 sf of 
pavement marking material.  

The Engineer will verify the beginning and ending points of NO PASS zones prior to the striping 
the roadway centerline. 

Before the application of pavement markings, sufficiently clean pavement surfaces to remove all 
forms of contamination and loose materials, in accordance with Item 678, “Pavement Surface 
Preparation for Markings.”  This work will not be paid directly, but will be subsidiary to  
Item 6473 “Multipolymer Pavement Markings.” 

Make all stop lines twenty-four (24) inches wide. 

Pay Item for REFL PAV MRK TY I (W) (8″) (BRK) will be used for intersection turning lane 
channelizing markings as shown in the latest Texas Manual on Uniform Traffic Control Devices, 
Section 3B.08, figure 3B-11c. 
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Remove markings at own expense that are not in alignment or sequence, as shown on the 
Standard sheets, as stated in the Specifications, or do not meet the Specification and approval of 
the Project Manager.  Removal shall be in accordance with Item 677, “Eliminating Existing 
Pavement Markings and Markers,” except for measurement and payment. 

ITEM 6834: PORTABLE CHANGEABLE MESSAGE SIGN 

The portable changeable message sign(s) shall be used for all lane closures and freeway closures 
as shown on the Traffic Control Plan Standard sheets. 

Furnish 4 portable changeable message signs for the duration of this project. 

This project shall require “full matrix” type portable changeable message signs. 

Supply portable changeable message sign(s) in accordance with the Traffic Control Plan 
Standard sheets and Section 6f.55 of the latest Texas Manual on Uniform Traffic Control 
Devices, Part VI. 

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/gov/devices/mutcd_2006_rev1_6f.pdf
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                                                  CONTROL :  0231-19-002, ETC         
                                                  PROJECT :  DMO 2011(997), ETC       
                                                  HIGHWAY :  US 190                   
                                                  COUNTY  :  CORYELL, ETC             
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 160  TOPSOIL                                                      
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 180  WILDFLOWER SEEDING                                           
               ITEM 192  LANDSCAPE PLANTING (161)(166)                                
               ITEM 193  LANDSCAPE ESTABLISHMENT (166)(192)                           
               ITEM 216  PROOF ROLLING (210)                                          
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
               ITEM 251  REWORKING BASE COURSES (210)(216)(247)(520)                  
               ITEM 276  CEMENT TREATMENT (PLANT-MIXED) (204)(210)(216)(247)(300)     
                         (310)(520)                                                   
               ITEM 305  SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALT      
                         PAVEMENT                                                     
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)                           
               ITEM 360  CONCRETE PAVEMENT (300)(420)(421)(438)(440)(529)(585)        
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
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              ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
              ITEM 423  RETAINING WALLS (110)(132)(400)(420)(421)(424)(440)(445)     
                        (458)(556)                                                   
              ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                        (421)(424)(426)(427)(434)(440)(442)                          
              ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
              ITEM 430  EXTENDING CONCRETE STRUCTURES (420)(421)(440)(448)           
              ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
              ITEM 434  ELASTOMERIC BRIDGE BEARINGS (420)(441)                       
              ITEM 442  METAL FOR STRUCTURES (441)(445)(446)(447)(448)(449)          
              ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                        (540)                                                        
              ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
              ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                        (424)(440)(464)(476)                                         
              ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
              ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
              ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
              ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                        (460)(464)                                                   
              ITEM 471  FRAMES, GRATES, RINGS, AND COVERS (441)(445)(448)            
              ITEM 476  JACKING, BORING, OR TUNNELING PIPE OR BOX (460)(462)(464)    
              ITEM 479  ADJUSTING MANHOLES AND INLETS (400)(421)(465)                
              ITEM 481  PVC PIPE FOR DRAINS (400)                                    
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 504  FIELD OFFICE AND LABORATORY                                  
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (432)(556)                                          
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 528  COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132)(247)      
                        (420)(421)(440)                                              
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)        
              ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 550  CHAIN LINK FENCE (421)(445)                                  
              ITEM 552  WIRE FENCE (445)(492)                                        
              ITEM 556  PIPE UNDERDRAINS (402)(432)                                  
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (421)(441)(442)(445)(446)    
                        (449)(616)(620)                                              
              ITEM 618  CONDUIT (400)(445)(476)(622)                                 
              ITEM 620  ELECTRICAL CONDUCTORS                                        
              ITEM 621  TRAY CABLE                                                   
              ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
              ITEM 625  ZINC-COATED STEEL WIRE STRAND                                
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              ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
              ITEM 636  ALUMINUM SIGNS (643)                                         
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 647  LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(643)                                         
              ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                        (449)(618)                                                   
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 668  PREFABRICATED PAVEMENT MARKINGS                              
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
              ITEM 680  INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (610)(625)(627)      
                        (634)(636)(656)                                              
              ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
              ITEM 684  TRAFFIC SIGNAL CABLES                                        
              ITEM 685  ROADSIDE FLASHING BEACON ASSEMBLIES (441)(442)(445)(449)     
                        (656)(687)                                                   
              ITEM 686  TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416)(421)(441)       
                        (442)(445)(449)                                              
              ITEM 730  ROADSIDE MOWING                                              
              ITEM 738  CLEANING AND SWEEPING HIGHWAYS                               
              ITEM 740  GRAFFITI REMOVAL AND ANTI-GRAFFITI COATING (427)(446)        
              ITEM 751  LANDSCAPE MAINTENANCE                                        
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH 1994)                        
              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                 CONTRACTS" (000--1966)                              
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              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTOR" (000--2178)         
              SPECIAL PROVISION  TO ITEM     1  (001---017)                          
              SPECIAL PROVISION  TO ITEM     2  (002---032)                          
              SPECIAL PROVISION  TO ITEM     3  (003---039)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISION  TO ITEM     7  (007---806)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---006)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---004)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   169  (169---002)                          
              SPECIAL PROVISION  TO ITEM   247  (247---040)                          
              SPECIAL PROVISION  TO ITEM   260  (260---002)                          
              SPECIAL PROVISION  TO ITEM   275  (275---002)                          
              SPECIAL PROVISION  TO ITEM   300  (300---032)                          
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   416  (416---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---002)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   428  (428---001)                          
              SPECIAL PROVISION  TO ITEM   429  (429---008)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---003)                          
              SPECIAL PROVISION  TO ITEM   441  (441---006)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   447  (447---002)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   464  (464---003)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   492  (492---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---011)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   540  (540---023)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   610  (610---010)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          
              SPECIAL PROVISION  TO ITEM   624  (624---014)                          
              SPECIAL PROVISION  TO ITEM   625  (625---001)                          
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              SPECIAL PROVISION  TO ITEM   628  (628---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO ITEM   682  (682---001)                          
              SPECIAL PROVISION  TO ITEM   685  (685---014)                          
              SPECIAL PROVISION  TO ITEM   687  (687---004)                          
              SPECIAL PROVISION  TO ITEM   730  (730---003)                          
              SPECIAL PROVISION  TO ITEM   740  (740---001)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6266  (6266--017)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6473  (6473--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 3224 DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (300)(301)(320)(520)    
                        (585)                                                        
              ITEM 4118 ROCK NAIL ANCHORS (421)(440)                                 
              ITEM 5049 BIODEGRADEABLE EROSION CONTROL LOGS (161)(506)               
              ITEM 5369 CENTERLINE TEXTURING                                         
              ITEM 5777 WATER DISTRIBUTION (CITY OF COPPERAS COVE)                   
              ITEM 5779 SANITARY SEWERS AND FORCE MAINS (CITY OF COPPERAS COVE)      
              ITEM 6006 SPREAD SPECTRUM RADIOS FOR TRAFFIC SIGNALS                   
              ITEM 6007 REMOVING TRAFFIC SIGNALS                                     
              ITEM 6266 VIDEO IMAGING VEHICLE DETECTION SYSTEM                       
              ITEM 6473 MULTIPOLYMER PAVEMENT MARKING S (MPM) (677)(678)(8094)       
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
              ITEM 8403 REMOVING HDPE DUCT BANK AND (110)(132)                       
              ITEM 8615 RADAR ADVANCE DETECTION DEVICES                              
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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